
FUTURE I-74 (WINSTON-SALEM NORTHERN BELTWAY) FROM I-40 TO I-40 BUS/US 421.

WEBBER LLC

THE WOODLANDS,  TX

FLATIRON CONSTRUCTORS INC BRANCH CIVIL INC

MORRISVILLE,  NC ROANOKE,  VA

FEB 10, 2022 03:18 PM FORSYTH 2:00 PM 1 /  20 001

34839.3.GV5 DEC 21 2021 C204633

TIP NO 2.727 MIU-2579AB

FED AID NO NHPIM-0040(68)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 13500000.00 13566000.00  14300000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 5000000.00 1627500.00  1460890.71CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 13500000.00 7131000.00  1500000.00CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 8854.73 44273.65 13600.00 68000.00 15400.00  77000.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  3,192,000 CY  4.94 15768480.00 5.50 17556000.00 11.50  36708000.00UNCLASSIFIED EXCAVATION

0006 0028000000-N SP  Lump Sum 30500.41 122000.00  82400.00TYPE I STANDARD APPR **********
(22+26.35 -Y1B-)

0007 0028000000-N SP  Lump Sum 30689.69 106000.00  85300.00TYPE I STANDARD APPR **********
(23+43.03 -Y16-)

0008 0028000000-N SP  Lump Sum 91890.66 350000.00  295000.00TYPE I STANDARD APPR **********
(47+28.33 -Y15REV-)

0009 0028000000-N SP  Lump Sum 42821.42 69000.00  74700.00TYPE I STANDARD APPR **********
(47+63.62 -Y15FLYBD-)

0010 0028000000-N SP  Lump Sum 52200.66 91000.00  98200.00TYPE I STANDARD APPR **********
(58+33.94 -Y15FLYCA-)

0011 0028000000-N SP  Lump Sum 46435.40 81000.00  86800.00TYPE I STANDARD APPR **********
(60+66.06 -Y15FLYAC-)

0012 0029000000-N SP  Lump Sum 123127.96 105000.00  220000.00TYPE III REINFORCED APPR **********
(30+67.66 -Y4-)

0013 0036000000-E 225  10,000 CY  8.09 80900.00 7.00 70000.00 11.50  115000.00UNDERCUT EXCAVATION

0014 0127000000-N 235  4 EA  1000.00 4000.00 500.00 2000.00 2400.00  9600.00EMBM'T SETTLEMENT GAUGE

0015 0134000000-E 240  162,460 CY  12.13 1970639.80 0.01 1624.60 6.00  974760.00DRAINAGE DITCH EXCAVATION

0016 0141000000-E 240  6,820 LF  10.11 68950.20 6.50 44330.00 8.50  57970.00BERM DITCH CONSTRUCTION

0017 0156000000-E 250  64,350 SY  7.49 481981.50 5.50 353925.00 5.75  370012.50REMOVAL OF EXT ASPHALT PVMT

0018 0163000000-E 250  75,130 SY  18.20 1367366.00 9.50 713735.00 31.00  2329030.00REMOVAL OF EXT CONC PVMT

0019 0177000000-E 250  16,650 SY  5.06 84249.00 3.50 58275.00 18.50  308025.00BREAKING OF EXT ASPH PVMT

0020 0185000000-E 250  9,630 SY  6.07 58454.10 1.20 11556.00 1.00  9630.00BREAKING OF EXT CONC PVMT

0021 0192000000-N 260  120 HR  500.00 60000.00 135.00 16200.00 314.00  37680.00PROOF ROLLING

0022 0194000000-E 265  28,900 CY  60.67 1753363.00 33.00 953700.00 67.00  1936300.00SELECT GRANULAR MATL, CLASS III

0023 0195000000-E 265  10,000 CY  45.50 455000.00 43.75 437500.00 65.50  655000.00SELECT GRANULAR MATERIAL

0024 0196000000-E 270  74,600 SY  3.03 226038.00 1.60 119360.00 1.75  130550.00GEOTEXTILE SOIL STABILIZATION

0025 0255000000-E SP   500 TON 151.67 75835.00 115.00 57500.00 92.50  46250.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0026 0318000000-E 300  7,124 TON 62.47 445036.28 42.00 299208.00 37.00  263588.00FND CONDIT MATL MINOR STRS

0027 0320000000-E 300  25,560 SY  3.12 79747.20 3.50 89460.00 1.50  38340.00FND CONDIT GEOTEXTILE

0028 0343000000-E 310  1,416 LF  57.27 81094.32 120.00 169920.00 66.50  94164.0015" SIDE DRAIN PIPE

0029 0344000000-E 310  344 LF  67.68 23281.92 135.00 46440.00 89.00  30616.0018" SIDE DRAIN PIPE

0030 0354000000-E 310  362 LF  390.45 141342.90 325.00 117650.00 290.00  104980.00***" RC PIPE CULV *****
(42", V)

0031 0354000000-E 310  292 LF  572.67 167219.64 550.00 160600.00 643.00  187756.00***" RC PIPE CULV *****
(54", V)
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0032 0354000000-E 310  620 LF  645.55 400241.00 750.00 465000.00 707.00  438340.00***" RC PIPE CULV *****
(60", V)

0033 0360000000-E 310  124 LF  52.06 6455.44 102.00 12648.00 65.50  8122.0012" RC PIPE CULV III

0034 0366000000-E 310  9,040 LF  52.06 470622.40 98.00 885920.00 60.00  542400.0015" RC PIPE CULV III

0035 0372000000-E 310  12,832 LF  67.68 868469.76 109.00 1398688.00 100.00  1283200.0018" RC PIPE CULV III

0036 0378000000-E 310  6,288 LF  93.71 589248.48 115.00 723120.00 115.00  723120.0024" RC PIPE CULV III

0037 0384000000-E 310  3,838 LF  124.95 479558.10 158.00 606404.00 167.00  640946.0030" RC PIPE CULV III

0038 0390000000-E 310  2,832 LF  187.42 530773.44 197.00 557904.00 236.00  668352.0036" RC PIPE CULV III

0039 0396000000-E 310  1,756 LF  255.10 447955.60 258.00 453048.00 357.00  626892.0042" RC PIPE CULV III

0040 0402000000-E 310  704 LF  312.36 219901.44 299.00 210496.00 233.00  164032.0048" RC PIPE CULV III

0041 0408000000-E 310  212 LF  520.60 110367.20 410.00 86920.00 428.00  90736.0054" RC PIPE CULV III

0042 0414000000-E 310  744 LF  598.70 445432.80 485.00 360840.00 478.00  355632.0060" RC PIPE CULV III

0043 0426000000-E 310  56 LF  1041.21 58307.76 850.00 47600.00 759.00  42504.0072" RC PIPE CULV III

0044 0448000000-E 310  168 LF  390.45 65595.60 350.00 58800.00 338.00  56784.00***" RCP CULV CLASS IV
(48")

0045 0448000000-E 310  292 LF  572.67 167219.64 525.00 153300.00 629.00  183668.00***" RCP CULV CLASS IV
(54")

0046 0448000000-E 310  360 LF  624.73 224902.80 610.00 219600.00 686.00  246960.00***" RCP CULV CLASS IV
(60")

0047 0448200000-E 310  4,348 LF  62.47 271619.56 106.00 460888.00 65.50  284794.0015" RCP CULV CLASS IV

0048 0448300000-E 310  2,932 LF  67.68 198437.76 126.00 369432.00 77.00  225764.0018" RCP CULV CLASS IV

0049 0448400000-E 310  1,232 LF  104.12 128275.84 148.00 182336.00 98.50  121352.0024" RCP CULV CLASS IV

0050 0448500000-E 310  92 LF  135.36 12453.12 207.00 19044.00 143.00  13156.0030" RCP CULV CLASS IV

0051 0448600000-E 310  784 LF  197.83 155098.72 225.00 176400.00 190.00  148960.0036" RCP CULV CLASS IV

0052 0448700000-E 310  348 LF  260.30 90584.40 275.00 95700.00 419.00  145812.0042" RCP CULV CLASS IV

0053 0576000000-E 310  164 LF  260.30 42689.20 285.00 46740.00 156.00  25584.00**" CS PIPE CULV *****"
(36", 0.079")

0054 0576000000-E 310  80 LF  343.60 27488.00 350.00 28000.00 249.00  19920.00**" CS PIPE CULV *****"
(42", 0.109")

0055 0582000000-E 310  2,390 LF  93.71 223966.90 150.00 358500.00 112.00  267680.0015" CS PIPE CULV 0.064"

0056 0588000000-E 310  688 LF  104.12 71634.56 165.00 113520.00 122.00  83936.0018" CS PIPE CULV 0.064"

0057 0594000000-E 310  752 LF  114.53 86126.56 195.00 146640.00 117.00  87984.0024" CS PIPE CULV 0.064"

0058 0600000000-E 310  580 LF  229.07 132860.60 215.00 124700.00 153.00  88740.0030" CS PIPE CULV 0.079"

0059 0636000000-E 310  86 EA  520.60 44771.60 600.00 51600.00 261.00  22446.00**" CS ELBOW *****" THICK
(15", 0.064")

0060 0636000000-E 310  26 EA  572.67 14889.42 650.00 16900.00 285.00  7410.00**" CS ELBOW *****" THICK
(18", 0.064")

0061 0636000000-E 310  20 EA  624.73 12494.60 775.00 15500.00 356.00  7120.00**" CS ELBOW *****" THICK
(24", 0.064")

0062 0636000000-E 310  18 EA  1041.21 18741.78 890.00 16020.00 471.00  8478.00**" CS ELBOW *****" THICK
(30", 0.079")

0063 0636000000-E 310  2 EA  1041.21 2082.42 975.00 1950.00 678.00  1356.00**" CS ELBOW *****" THICK
(36", 0.079")
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0064 0636000000-E 310  2 EA  1561.82 3123.64 1250.00 2500.00 790.00  1580.00**" CS ELBOW *****" THICK
(42", 0.109")

0065 0973100000-E 330  54 LF  104.12 5622.48 840.00 45360.00 857.00  46278.00**"WLD STL PIPE GRAD B IN SOIL
(24", 0.375")

0066 0973100000-E 330  102 LF  130.15 13275.30 930.00 94860.00 966.00  98532.00**"WLD STL PIPE GRAD B IN SOIL
(30", 0.375")

0067 0973100000-E 330  192 LF  156.18 29986.56 1500.00 288000.00 1400.00  268800.00**"WLD STL PIPE GRAD B IN SOIL
(42", 0.500")

0068 0973100000-E 330  114 LF  182.21 20771.94 1450.00 165300.00 1500.00  171000.00**"WLD STL PIPE GRAD B IN SOIL
(48", 0.500")

0069 0973300000-E 330  54 LF  156.18 8433.72 1175.00 63450.00 1500.00  81000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(24", 0.375")

0070 0973300000-E 330  102 LF  182.21 18585.42 1375.00 140250.00 1600.00  163200.00**"WLD STL PIPE GRAD B NOT IN SOIL
(30", 0.375")

0071 0973300000-E 330  192 LF  208.24 39982.08 2190.00 420480.00 2500.00  480000.00**"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.500")

0072 0973300000-E 330  114 LF  260.30 29674.20 2295.00 261630.00 2600.00  296400.00**"WLD STL PIPE GRAD B NOT IN SOIL
(48", 0.500")

0073 0995000000-E 340  14,480 LF  15.62 226177.60 34.00 492320.00 18.00  260640.00PIPE REMOVAL

0074 0996000000-N 350  10 EA  5206.05 52060.50 3000.00 30000.00 3300.00  33000.00PIPE CLEAN OUT

0075 1011000000-N 500 Lump Sum 3225000.00 3930000.00  2200000.00FINE GRADING

0076 1077000000-E SP   20 TON 46.85 937.00 125.00 2500.00 55.00  1100.00#57 STONE

0077 1099500000-E 505  8,000 CY  10.15 81200.00 18.00 144000.00 10.00  80000.00SHALLOW UNDERCUT

0078 1099700000-E 505  98,565 TON 43.03 4241251.95 44.00 4336860.00 35.00  3449775.00CLASS IV SUBGRD STABILIZATION

0079 1110000000-E 510  500 TON 43.03 21515.00 35.00 17500.00 40.50  20250.00STABILIZER AGGREGATE

0080 1111000000-E SP   9,500 TON 44.26 420470.00 42.00 399000.00 35.50  337250.00CLASS IV AGGREGATE STABILIZATION

0081 1115000000-E SP   187,400 SY  4.30 805820.00 5.50 1030700.00 2.00  374800.00GEOTEXTILE FOR PVMT STABILIZ

0082 1121000000-E 520  15,800 TON 46.72 738176.00 40.00 632000.00 42.00  663600.00AGGREGATE BASE COURSE

0083 1220000000-E 545  1,000 TON 40.44 40440.00 55.00 55000.00 47.00  47000.00INCIDENTAL STONE BASE

0084 1231000000-E 560  21,700 CY  15.17 329189.00 0.01 217.00 17.50  379750.00SHOULDER BORROW

0085 1275000000-E 600  6,216 GAL 5.25 32634.00 4.00 24864.00 4.50  27972.00PRIME COAT

0086 1330000000-E 607  3,520 SY  2.00 7040.00 11.50 40480.00 2.25  7920.00INCIDENTAL MILLING

0087 1491000000-E 610  139,930 TON 55.00 7696150.00 53.50 7486255.00 58.00  8115940.00ASP CONC BASE CRS B25.0C

0088 1503000000-E 610  94,040 TON 53.00 4984120.00 56.10 5275644.00 61.00  5736440.00ASP CONC INTR CRS I19.0C

0089 1519000000-E 610  50,950 TON 59.25 3018787.50 58.10 2960195.00 63.00  3209850.00ASP CONC SURF CRS S9.5B

0090 1523000000-E 610  38,290 TON 60.00 2297400.00 59.10 2262939.00 65.00  2488850.00ASP CONC SURF CRS S9.5C

0091 1575000000-E 620  16,525 TON 518.00 8559950.00 526.00 8692150.00 550.00  9088750.00ASP FOR PLANT MIX

0092 1693000000-E 654  1,355 TON 162.89 220715.95 173.00 234415.00 260.00  352300.00ASPH PLT MIX PVMT REPAIR

0093 1735000000-E 723  1,250 SY  451.66 564575.00 405.00 506250.00 676.00  845000.00REP JNT CONC PVT SLABS

0094 1736000000-E 723  50 TON 1165.27 58263.50 55.00 2750.00 79.00  3950.00SELECT MATERIAL, CLASS IV

0095 1840000000-E 665  57,550 LF  0.18 10359.00 0.50 28775.00 0.30  17265.00MILLED RUMBLE STRIPS

0096 1847000000-E 710  132,215 SY  73.42 9707225.30 103.50 13684252.50 102.00  13485930.00******"PCC PVMT THRU LNS
(12")
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0097 1858000000-E 710  9,980 SY  75.87 757182.60 103.50 1032930.00 115.00  1147700.00******"PCC PVMT RAMPS
(12")

0098 1869000000-E 710  3,470 SY  91.04 315908.80 103.50 359145.00 215.00  746050.00******"PCC PVMT MISC
(12")

0099 1891000000-E SP   380 SY  90.77 34492.60 75.00 28500.00 89.50  34010.00GENERIC PAVING ITEM (SY)
7" JOINTED CONCRETE TRUCK APRON

0100 1891000000-E SP   45,730 SY  5.03 230021.90 12.00 548760.00 5.50  251515.00GENERIC PAVING ITEM (SY)
DIAMOND GRINDING PCC PAVEMENT

0101 1913000000-E 720  75,440 SY  64.56 4870406.40 103.50 7808040.00 116.00  8751040.00CONC SHLD ADJ ******"PVMT
(12")

0102 1924000000-N 725 Lump Sum 925000.00 121500.00  225000.00FIELD LAB RENTAL, PCCP

0103 1925000000-E 730  60,240 LF  2.50 150600.00 0.60 36144.00 0.75  45180.00MILL RUMBLE STRPS (CONC SHLDR)

0104 2000000000-N 806  278 EA  108.33 30115.74 535.00 148730.00 311.00  86458.00RIGHT-OF-WAY MARKERS

0105 2020000000-N 806  8 EA  214.00 1712.00 535.00 4280.00 311.00  2488.00CONTROL-OF-ACCESS MARKERS

0106 2022000000-E 815 5,174.4 CY  15.68 81134.59 31.00 160406.40 36.00  186278.40SUBDRAIN EXCAVATION

0107 2026000000-E 815  15,400 SY  3.92 60368.00 9.20 141680.00 10.50  161700.00GEOTEXTILE FOR SUBSURF DRNS

0108 2036000000-E 815 2,587.2 CY  102.49 265162.13 108.00 279417.60 125.00  323400.00SUBDRAIN COARSE AGGREGATE

0109 2044000000-E 815  15,400 LF  24.37 375298.00 16.50 254100.00 19.00  292600.006" PERF SUBDRN PIPE

0110 2070000000-N 815  31 EA  609.23 18886.13 768.00 23808.00 896.00  27776.00SUBDRN PIPE OUTLET

0111 2077000000-E 815  186 LF  39.73 7389.78 48.00 8928.00 55.00  10230.006" OUTLET PIPE

0112 2099000000-E 816  22,060 LF  7.27 160376.20 9.10 200746.00 13.50  297810.00SHOULDER DRAIN

0113 2110000000-E 816  22,060 LF  2.12 46767.20 1.60 35296.00 6.25  137875.004" SHOULDER DRAIN PIPE

0114 2121000000-E 816  1,780 LF  16.98 30224.40 14.00 24920.00 43.50  77430.004" OUTLET PIPE FOR SHDR DRN

0115 2132000000-N 816  40 EA  626.26 25050.40 305.00 12200.00 863.00  34520.00CONC PAD SHLDR DRN OUTLET

0116 2143000000-E 818  20 TON 30.00 600.00 125.00 2500.00 99.50  1990.00BLOTTING SAND

0117 2209000000-E 838 56.374 CY  1561.70 88039.28 1800.00 101473.20 2200.00  124022.80ENDWALLS

0118 2220000000-E 838  50 CY  2082.42 104121.00 2500.00 125000.00 3400.00  170000.00REINFORCED ENDWALLS

0119 2253000000-E 840 21.554 CY  1561.52 33657.00 1800.00 38797.20 774.00  16682.80PIPE COLLARS

0120 2275000000-E SP   31 CY  468.54 14524.74 350.00 10850.00 835.00  25885.00FLOWABLE FILL

0121 2286000000-N 840  502 EA  4164.84 2090749.68 4800.00 2409600.00 3400.00  1706800.00MASNRY DRAINAGE STRUCT

0122 2297000000-E 840 96.64 CY  3644.23 352178.39 2800.00 270592.00 2100.00  202944.00MASNRY DRAINAGE STRUCT

0123 2308000000-E 840 518.6 LF  1041.21 539971.51 800.00 414880.00 474.00  245816.40MASNRY DRAINAGE STRUCT

0124 2354000000-N 840  4 EA  780.91 3123.64 1220.00 4880.00 446.00  1784.00FRAME W/GRATE 840.22 STD

0125 2364000000-N 840  19 EA  885.03 16815.57 1200.00 22800.00 773.00  14687.00FRAME W/2GRTS 840.16 STD

0126 2364200000-N 840  106 EA  780.91 82776.46 1220.00 129320.00 674.00  71444.00FRAME W/2GRTS 840.20 STD

0127 2365000000-N 840  176 EA  780.91 137440.16 1220.00 214720.00 674.00  118624.00FRAME W/2GRTS 840.22 STD

0128 2366000000-N 840  4 EA  780.91 3123.64 1230.00 4920.00 674.00  2696.00FRAME W/2GRTS 840.24 STD

0129 2374000000-N 840  7 EA  937.09 6559.63 1550.00 10850.00 841.00  5887.00FRAME-GRT-HD 840.03 **
(E)

0130 2374000000-N 840  45 EA  1041.21 46854.45 1550.00 69750.00 880.00  39600.00FRAME-GRT-HD 840.03 **
(F)
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0131 2374000000-N 840  46 EA  937.09 43106.14 1550.00 71300.00 880.00  40480.00FRAME-GRT-HD 840.03 **
(G)

0132 2396000000-N 840  44 EA  780.91 34360.04 1100.00 48400.00 561.00  24684.00FRAME W/COVER STD 840.54

0133 2407000000-N 840  69 EA  3123.63 215530.47 3500.00 241500.00 2200.00  151800.00STL FRAM W/ 2 GTR, STD 840.37

0134 2451000000-N 852  6 EA  4750.00 28500.00 1250.00 7500.00 1300.00  7800.00CONC TRANS SECT FOR DROP INLET

0135 2473000000-N SP   2 EA  52060.47 104120.94 12000.00 24000.00 44100.00  88200.00GENERIC DRAINAGE ITEM (EA)
OUTLET CONTROL STUCTURE

0136 2542000000-E 846  3,290 LF  29.75 97877.50 31.00 101990.00 30.00  98700.001'-6" CONC CURB & GUTTER

0137 2549000000-E 846  13,160 LF  35.45 466522.00 34.00 447440.00 36.00  473760.002'-6" CONC CURB & GUTTER

0138 2556000000-E 846  10,080 LF  59.41 598852.80 41.00 413280.00 45.00  453600.00SHOULDER BERM GUTTER

0139 2577000000-E 846  550 LF  108.01 59405.50 58.00 31900.00 74.50  40975.00CONC EXPRESSWAY GUTTER

0140 2591000000-E 848  2,550 SY  87.25 222487.50 81.00 206550.00 79.50  202725.004" CONCRETE SIDEWALK

0141 2605000000-N 848  33 EA  6000.00 198000.00 3250.00 107250.00 3400.00  112200.00CONCRETE CURB RAMPS

0142 2612000000-E 848  1,200 SY  260.83 312996.00 115.00 138000.00 87.50  105000.006" CONCRETE DRIVEWAY

0143 2619000000-E 850  390 SY  92.56 36098.40 84.00 32760.00 147.00  57330.004" CONCRETE PAVED DITCH

0144 2627000000-E 852  6,020 SY  80.00 481600.00 63.00 379260.00 99.50  598990.004" CONC ISLAND COVER

0145 2655000000-E 852  1,350 SY  150.00 202500.00 116.00 156600.00 117.00  157950.005" MONO CONC ISLDS (KEY IN)

0146 2657000000-E 852  20 SY  407.09 8141.80 365.00 7300.00 351.00  7020.00**" MONO CONC MEDIAN (*****)
(8", NON-MOUNTABLE)

0147 2703000000-E 854  9,670 LF  143.15 1384260.50 150.00 1450500.00 170.30  1646801.00CONC BARRIER TYPE ******
(T)

0148 2703000000-E 854  1,850 LF  176.65 326802.50 240.00 444000.00 210.00  388500.00CONC BARRIER TYPE ******
(T1)

0149 2703000000-E 854  2,750 LF  372.59 1024622.50 425.00 1168750.00 443.00  1218250.00CONC BARRIER TYPE ******
(T2)

0150 2710000000-N 854  9 EA  23878.17 214903.53 16000.00 144000.00 28400.00  255600.00CONC BARRIER TRANS SECTN

0151 2724000000-E 857  17,520 LF  93.91 1645303.20 90.00 1576800.00 112.00  1962240.00PC REINF BARRIER SNGL FC

0152 2738000000-E SP   270 SY  192.00 51840.00 120.00 32400.00 78.50  21195.00GENERIC PAVING ITEM (SY)
FILL AND CAP BEHIND BARRIER

0153 2752000000-E SP   230 LF  92.65 21309.50 35.00 8050.00 93.50  21505.00GENERIC PAVING ITEM (LF)
2'-0" MODIFIED VALLEY GUTTER

0154 2752000000-E SP   710 LF  365.48 259490.80 500.00 355000.00 435.00  308850.00GENERIC PAVING ITEM (LF)
DDI BARRIER

0155 2759000000-N SP   4 EA  51624.37 206497.48 25000.00 100000.00 61200.00  244800.00GENERIC PAVING ITEM (EA)
MEDIAN HAZARD PROTECTION

0156 2815000000-N 858  2 EA  1561.82 3123.64 2500.00 5000.00 287.00  574.00ADJ DROP INLETS

0157 2860000000-N 859  1 EA  5206.05 5206.05 5000.00 5000.00 3300.00  3300.00CONVERT CB TO JB

0158 2905000000-N 859  6 EA  5206.05 31236.30 5500.00 33000.00 3700.00  22200.00CONVERT DI TO JB

0159 3030000000-E 862  53,000 LF  27.50 1457500.00 24.50 1298500.00 27.50  1457500.00STL BEAM GUARDRAIL

0160 3045000000-E 862  150 LF  29.00 4350.00 26.00 3900.00 29.50  4425.00SBGR SHOP CURVED

0161 3150000000-N 862  10 EA  56.00 560.00 11.00 110.00 11.50  115.00ADDIT GUARDRAIL POSTS

0162 3180000000-N SP   1 EA  2900.00 2900.00 2480.00 2480.00 2800.00  2800.00GR ANCHOR TYPE **********
(B-77 MODIFIED)
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0163 3210000000-N 862  51 EA  1050.00 53550.00 1062.00 54162.00 1200.00  61200.00GR END TYPE CAT-1

0164 3215000000-N SP   8 EA  2000.00 16000.00 1921.00 15368.00 2100.00  16800.00GR ANCHOR TYPE III

0165 3287000000-N SP   52 EA  3100.00 161200.00 3135.00 163020.00 3600.00  187200.00GR END TYPE TL-3

0166 3288000000-N SP   13 EA  3000.00 39000.00 2935.00 38155.00 3400.00  44200.00GR END TYPE TL-2

0167 3317000000-N SP   30 EA  2900.00 87000.00 2425.00 72750.00 2700.00  81000.00GR ANCHOR TYPE B-77

0168 3360000000-E 863  8,650 LF  1.50 12975.00 0.85 7352.50 1.25  10812.50REMOVE EXISTING GUARDRAIL

0169 3365000000-E 863  15,390 LF  2.50 38475.00 0.95 14620.50 1.25  19237.50REMOVE EXISTING GUIDERAIL

0170 3380000000-E 862  2,950 LF  10.00 29500.00 8.10 23895.00 9.00  26550.00TEMP STL BM GUARDRAIL

0171 3389150000-N SP   10 EA  2500.00 25000.00 1820.00 18200.00 2300.00  23000.00TEMP GDRL END UNITS *****
(TL-2)

0172 3389400000-E 865  1,300 LF  13.00 16900.00 9.10 11830.00 10.00  13000.00DBL FACED CABLE GUIDERAIL

0173 3389500000-N 865  5 EA  100.00 500.00 102.00 510.00 113.00  565.00ADDITIONAL GUIDERAIL POSTS

0174 3389600000-N 865  1 EA  4000.00 4000.00 2427.00 2427.00 2700.00  2700.00CBL GUIDERAIL ANCH UNIT

0175 3503000000-E 866  51,900 LF  6.50 337350.00 2.90 150510.00 3.25  168675.00WOVEN WIRE FENCE 47" FAB

0176 3509000000-E 866  3,256 EA  32.00 104192.00 18.40 59910.40 20.50  66748.004" TIMBER POSTS 7'-6"LONG

0177 3515000000-E 866  825 EA  45.00 37125.00 26.00 21450.00 28.00  23100.005" TIMBER POSTS 8'-0"LONG

0178 3559000000-E 866  3,230 LF  15.00 48450.00 4.35 14050.50 4.75  15342.50** STRAND BW FENCE W/ POSTS
(5)

0179 3564000000-E 866  6 EA  3000.00 18000.00 1535.00 9210.00 1700.00  10200.00SGL GATE **HIGH, **WIDE, **OPEN
(47", 12', 12')

0180 3628000000-E 876  8,220 TON 50.00 411000.00 75.00 616500.00 53.00  435660.00RIP RAP, CLASS I

0181 3635000000-E 876  210 TON 55.00 11550.00 100.00 21000.00 61.50  12915.00RIP RAP, CLASS II

0182 3642000000-E 876  10 TON 40.00 400.00 200.00 2000.00 58.50  585.00RIP RAP, CLASS A

0183 3649000000-E 876  4,780 TON 50.00 239000.00 66.00 315480.00 53.50  255730.00RIP RAP, CLASS B

0184 3651000000-E SP   40 TON 200.00 8000.00 225.00 9000.00 115.00  4600.00BOULDERS

0185 3656000000-E 876  35,825 SY  3.12 111774.00 4.50 161212.50 1.75  62693.75GEOTEXTILE FOR DRAINGE

0186 3659000000-N 873  11 EA  6247.26 68719.86 1550.00 17050.00 1400.00  15400.00PREFORMED SCOUR HOLES

0187 4048000000-E 902  15 CY  1018.56 15278.40 980.00 14700.00 1200.00  18000.00REINF CONC FOUNDTN

0188 4054000000-E 902  3 CY  1018.56 3055.68 980.00 2940.00 1200.00  3600.00PLN CONC FOUNDTN

0189 4057000000-E SP   727 CY  321.65 233839.55 310.00 225370.00 364.00  264628.00OVERHEAD FOOTING

0190 4060000000-E 903  15,077 LB  6.43 96945.11 6.20 93477.40 7.25  109308.25SUPPORT, BREAKAWAY STL BM

0191 4066000000-E 903  4,418 LB  6.43 28407.74 6.20 27391.60 7.25  32030.50SUPPORTS, SIMPLE STL BM

0192 4072000000-E 903  4,723 LF  8.58 40523.34 8.25 38964.75 9.75  46049.25SUPPORT, 3-LB STL U-CHAN

0193 4078000000-E 903  14 EA  107.22 1501.08 104.00 1456.00 121.00  1694.00SUPPORT, 2-LB STL U-CHAN

0194 4082100000-N 906 Lump Sum 117938.14 114000.00  133000.00SUPPORT, OVRHD SIGN STR STA ****
(155+88 -Y15-)

0195 4082100000-N 906 Lump Sum 102391.75 99000.00  116000.00SUPPORT, OVRHD SIGN STR STA ****
(160+00 -Y15-)

0196 4082100000-N 906 Lump Sum 102391.75 98000.00  115000.00SUPPORT, OVRHD SIGN STR STA ****
(160+85 -Y15-)
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0197 4082100000-N 906 Lump Sum 101855.67 98000.00  115000.00SUPPORT, OVRHD SIGN STR STA ****
(17+50 -Y15REV-)

0198 4082100000-N 906 Lump Sum 192989.69 186000.00  218000.00SUPPORT, OVRHD SIGN STR STA ****
(20+87 -Y4-)

0199 4082100000-N 906 Lump Sum 101855.67 98000.00  115000.00SUPPORT, OVRHD SIGN STR STA ****
(24+50 -Y15-)

0200 4082100000-N 906 Lump Sum 160824.74 155000.00  182000.00SUPPORT, OVRHD SIGN STR STA ****
(26+00 -Y4-)

0201 4082100000-N 906 Lump Sum 144742.27 139500.00  164000.00SUPPORT, OVRHD SIGN STR STA ****
(26+37 -Y15FLYBD-)

0202 4082100000-N 906 Lump Sum 84164.95 81000.00  95200.00SUPPORT, OVRHD SIGN STR STA ****
(29+41 -Y4-)

0203 4082100000-N 906 Lump Sum 84164.95 81000.00  95200.00SUPPORT, OVRHD SIGN STR STA ****
(31+94 -Y4-)

0204 4082100000-N 906 Lump Sum 92742.27 89200.00  105000.00SUPPORT, OVRHD SIGN STR STA ****
(32+00 -Y15-)

0205 4082100000-N 906 Lump Sum 144742.27 139500.00  164000.00SUPPORT, OVRHD SIGN STR STA ****
(32+00 -Y15FLYAC-)

0206 4082100000-N 906 Lump Sum 171546.39 165000.00  194000.00SUPPORT, OVRHD SIGN STR STA ****
(34+68 -Y15FLYCA-)

0207 4082100000-N 906 Lump Sum 83628.87 80500.00  94600.00SUPPORT, OVRHD SIGN STR STA ****
(47+00 -Y15FLYAC-)

0208 4082100000-N 906 Lump Sum 160824.74 155000.00  182000.00SUPPORT, OVRHD SIGN STR STA ****
(50+46 -Y15-)

0209 4082100000-N 906 Lump Sum 84701.03 81500.00  95800.00SUPPORT, OVRHD SIGN STR STA ****
(52+00 -Y15FLYCA-)

0210 4082100000-N 906 Lump Sum 92206.19 89000.00  104000.00SUPPORT, OVRHD SIGN STR STA ****
(56+00 -Y15REV-)

0211 4082100000-N 906 Lump Sum 144742.27 140000.00  164000.00SUPPORT, OVRHD SIGN STR STA ****
(666+00 -L-)

0212 4082100000-N 906 Lump Sum 109896.91 106000.00  124000.00SUPPORT, OVRHD SIGN STR STA ****
(686+00 -L-)

0213 4082100000-N 906 Lump Sum 167793.81 161500.00  190000.00SUPPORT, OVRHD SIGN STR STA ****
(702+30 -L-)

0214 4082100000-N 906 Lump Sum 102927.84 99000.00  116000.00SUPPORT, OVRHD SIGN STR STA ****
(706+00 -L-)

0215 4082100000-N 906 Lump Sum 102927.84 99000.00  116000.00SUPPORT, OVRHD SIGN STR STA ****
(737+50 -L- EB)

0216 4082100000-N 906 Lump Sum 134020.62 129000.00  152000.00SUPPORT, OVRHD SIGN STR STA ****
(737+50 -L- WB)

0217 4082100000-N 906 Lump Sum 92206.19 89000.00  104000.00SUPPORT, OVRHD SIGN STR STA ****
(757+00 -L-)

0218 4082100000-N 906 Lump Sum 85237.11 82000.00  96400.00SUPPORT, OVRHD SIGN STR STA ****
(76+25 -Y15FLYBD-)

0219 4082100000-N 906 Lump Sum 134020.62 129000.00  152000.00SUPPORT, OVRHD SIGN STR STA ****
(763+84 -L-)

0220 4082100000-N 906 Lump Sum 144742.27 139500.00  164000.00SUPPORT, OVRHD SIGN STR STA ****
(794+00 -L-)
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0221 4082100000-N 906 Lump Sum 134020.62 129000.00  152000.00SUPPORT, OVRHD SIGN STR STA ****
(819+00 -L-)

0222 4082100000-N 906 Lump Sum 122226.80 117600.00  138000.00SUPPORT, OVRHD SIGN STR STA ****
(826+00 -L-)

0223 4082100000-N 906 Lump Sum 134020.62 129000.00  152000.00SUPPORT, OVRHD SIGN STR STA ****
(835+50 -L-)

0224 4082100000-N 906 Lump Sum 112577.32 108500.00  127000.00SUPPORT, OVRHD SIGN STR STA ****
(89+70 -Y15REV-)

0225 4082100000-N 906 Lump Sum 134020.62 129000.00  152000.00SUPPORT, OVRHD SIGN STR STA ****
(91+50 -Y15REV-)

0226 4096000000-N 904  7 EA  160.82 1125.74 155.00 1085.00 182.00  1274.00SIGN ERECTION, TYPE D

0227 4102000000-N 904  255 EA  73.44 18727.20 71.00 18105.00 83.00  21165.00SIGN ERECTION, TYPE E

0228 4108000000-N 904  7 EA  160.82 1125.74 155.00 1085.00 182.00  1274.00SIGN ERECTION, TYPE F

0229 4109000000-N 904  56 EA  10.72 600.32 11.00 616.00 12.00  672.00SIGN ERECTION, TYPE *** (OVRHD)
(A)

0230 4109000000-N 904  29 EA  10.72 310.88 11.00 319.00 12.00  348.00SIGN ERECTION, TYPE *** (OVRHD)
(B)

0231 4110000000-N 904  18 EA  696.91 12544.38 675.00 12150.00 788.00  14184.00SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0232 4110000000-N 904  2 EA  482.48 964.96 464.00 928.00 546.00  1092.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0233 4114000000-N 904  12 EA  160.83 1929.96 155.00 1860.00 182.00  2184.00SIGN ERECTION, MILEMARKERS

0234 4116100000-N 904  3 EA  804.12 2412.36 775.00 2325.00 910.00  2730.00SIGN ERECT, RELOC ** GRD MTD
(A)

0235 4138000000-N 907  6 EA  536.08 3216.48 516.00 3096.00 606.00  3636.00DISPOSE SUPPORT, STL BM

0236 4152000000-N 907  5 EA  536.08 2680.40 516.00 2580.00 606.00  3030.00DISPOSE SIGN SYST STL BM

0237 4155000000-N 907  33 EA  10.72 353.76 11.00 363.00 12.00  396.00DISPOSE SIGN SYST U-CHAN

0238 4400000000-E 1110  562 SF  6.24 3506.88 7.10 3990.20 11.50  6463.00WORK ZONE SIGNS (STAT)

0239 4402000000-E SP   2,452 SF  13.52 33151.04 9.15 22435.80 12.50  30650.00HIGH VISIBILITY STAT SIGNS

0240 4405000000-E 1110  565 SF  9.36 5288.40 9.65 5452.25 20.50  11582.50WORK ZONE SIGNS (PORT)

0241 4407000000-E SP   16 SF  12.48 199.68 10.65 170.40 19.50  312.00HIGH VISIBILITY PORT SIGNS

0242 4410000000-E 1110  380 SF  6.76 2568.80 6.00 2280.00 13.50  5130.00WORK ZONE SIGNS (BARR)

0243 4415000000-N 1115  8 EA  2600.00 20800.00 3805.00 30440.00 4200.00  33600.00FLASHING ARROW BOARD

0244 4420000000-N 1120  10 EA  11232.00 112320.00 12820.00 128200.00 14700.00  147000.00PORTABLE CHANGE MSG SIGN

0245 4423000000-N SP   10 EA  4160.00 41600.00 8475.00 84750.00 6700.00  67000.00WZ DIGITAL SPD LMT SIGNS

0246 4424000000-N SP   56 EA  2600.00 145600.00 3045.00 170520.00 5400.00  302400.00WZ PRESENCE LIGHTING

0247 4430000000-N 1130  410 EA  40.82 16736.20 49.00 20090.00 70.00  28700.00DRUMS

0248 4432000000-N SP   510 EA  75.40 38454.00 65.00 33150.00 98.50  50235.00HIGH VISIBILITY DRUMS

0249 4434000000-N SP   60 EA  104.00 6240.00 131.00 7860.00 170.00  10200.00SEQ FLASH WARN LIGHTS

0250 4435000000-N 1135  74 EA  20.80 1539.20 22.00 1628.00 30.00  2220.00CONES

0251 4445000000-E 1145  936 LF  23.40 21902.40 25.00 23400.00 43.00  40248.00BARRICADES (TYPE III)

0252 4447000000-E SP   45 LF  57.20 2574.00 36.00 1620.00 52.00  2340.00PED CHANNEL DEVICES

0253 4455000000-N 1150  106 DAY 385.08 40818.48 350.00 37100.00 388.00  41128.00FLAGGER
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0254 4465000000-N 1160  9 EA  10632.91 95696.19 10650.00 95850.00 7500.00  67500.00TEMPORARY CRASH CUSHIONS

0255 4470000000-N 1160  14 EA  2987.34 41822.76 3000.00 42000.00 3400.00  47600.00REM & RES CRASH CUSHION

0256 4480000000-N 1165  6 EA  57200.00 343200.00 31290.00 187740.00 22800.00  136800.00TMA

0257 4485000000-E 1170  31,326 LF  36.81 1153110.06 45.00 1409670.00 40.50  1268703.00PORT CONC BARRIER

0258 4490000000-E 1170  250 LF  63.61 15902.50 64.00 16000.00 70.50  17625.00PORT CONC BARRIER(ANCHRD)

0259 4500000000-E 1170  45,830 LF  6.23 285520.90 6.20 284146.00 7.00  320810.00REM & RES PORT CONC BARRIER

0260 4510000000-N 1190  64 HR  53.22 3406.08 65.00 4160.00 71.00  4544.00LAW ENFORCEMENT

0261 4570000000-E SP   4,977 LF  16.15 80378.55 16.15 80378.55 64.50  321016.50TEMPORARY GLARE SCREEN

0262 4600000000-N SP   9 EA  172.00 1548.00 136.00 1224.00 3400.00  30600.00GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0263 4600000000-N SP   8 EA  2300.00 18400.00 870.00 6960.00 6500.00  52000.00GENERIC TRAFFIC CONTROL ITEM (EA)
CONNECTED LANE CLOSURE DEVICE

0264 4600000000-N SP   2 EA  38496.00 76992.00 14450.00 28900.00 9700.00  19400.00GENERIC TRAFFIC CONTROL ITEM (EA)
FLASHING BEACON AND DETECTION SYSTEM

0265 4650000000-N 1251  3,165 EA  5.78 18293.70 6.20 19623.00 6.25  19781.25TEMP RAISED PVMT MRKS

0266 4685000000-E 1205  44,152 LF  0.72 31789.44 0.80 35321.60 0.75  33114.00THERMO PVT MKG LINES 4"90

0267 4688000000-E 1205  156,846 LF  0.75 117634.50 0.80 125476.80 0.75  117634.50THERMO PVT MKG LINES,6"90 MILS

0268 4695000000-E 1205  2,728 LF  1.64 4473.92 1.75 4774.00 1.75  4774.00THERMO PVT MKG LINES 8"90 MILS

0269 4700000000-E 1205  18,414 LF  1.54 28357.56 1.65 30383.10 1.75  32224.5012"WIDE THERMO 90 MILS

0270 4720000000-E 1205  108 EA  143.00 15444.00 155.00 16740.00 154.00  16632.00THERMO PVT MKG CHARACTER 90

0271 4725000000-E 1205  288 EA  171.60 49420.80 185.00 53280.00 184.00  52992.00THERMO PVT SYMBOL 90MILS

0272 4775000000-E 1205  1,646 LF  7.70 12674.20 8.25 13579.50 8.25  13579.506" COLD APPL PLSTIC LINES TYPE **
(IV)

0273 4785000000-E 1205  1,632 LF  13.20 21542.40 14.10 23011.20 14.00  22848.0012" COLD PLSTIC LINES TYPE **
(IV)

0274 4810000000-E 1205  200,932 LF  0.46 92428.72 0.50 100466.00 0.50  100466.00PAINT PVMT MARKINGS 4"

0275 4820000000-E 1205  7,767 LF  1.40 10873.80 1.50 11650.50 1.50  11650.50PAINT PVMT MARKINGS 8"

0276 4825000000-E 1205  134 LF  6.99 936.66 7.50 1005.00 7.50  1005.00PAINT PVMT MARKINGS 12"

0277 4835000000-E 1205  4,594 LF  2.17 9968.98 2.35 10795.90 2.25  10336.50PAINT PVT MKG LINES 24"

0278 4840000000-N 1205  60 EA  73.46 4407.60 79.00 4740.00 79.00  4740.00PAINT PVT MKG CHARACTER

0279 4845000000-N 1205  465 EA  76.22 35442.30 82.00 38130.00 78.50  36502.50PAINT PVT MKG SYMBOL

0280 4847500000-E SP   268,270 LF  1.09 292414.30 1.20 321924.00 1.25  335337.50WZ PERF PVMT MKG LINES 6"

0281 4847600000-E SP   9,332 LF  2.94 27436.08 3.15 29395.80 3.25  30329.00WZ PERF PVMT MKG LINES 12"

0282 4850000000-E 1205  22,125 LF  3.03 67038.75 3.25 71906.25 3.25  71906.25LINE REMOVAL 4" WIDE

0283 4855000000-E 1205  164,490 LF  0.43 70730.70 0.50 82245.00 0.45  74020.50LINE REMOVAL 6" WIDE

0284 4860000000-E 1205  490 LF  1.83 896.70 1.95 955.50 2.00  980.00LINE REMOVAL 8" WIDE

0285 4865000000-E 1205  3,829 LF  3.55 13592.95 3.80 14550.20 3.75  14358.75LINE REMOVAL 12" WIDE

0286 4870000000-E 1205  319 LF  9.63 3071.97 10.30 3285.70 10.50  3349.50LINE REMOVAL 24" WIDE

0287 4875000000-N 1205  27 EA  110.00 2970.00 118.00 3186.00 118.00  3186.00REMOVAL OF SYMBL & CHARAC
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0288 4890000000-E SP   13,967 LF  2.04 28492.68 2.20 30727.40 2.25  31425.75GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 12" 30 MILS
(STANDARD GLASS BEADS)

0289 4890000000-E SP   4,479 LF  2.15 9629.85 2.30 10301.70 2.25  10077.75GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 4", 30 MILS
(STANDARD GLASS BEADS)

0290 4890000000-E SP   138,443 LF  1.54 213202.22 1.65 228430.95 1.75  242275.25GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 6", 30 MILS
(STANDARD GLASS BEADS)

0291 4890000000-E SP   124 LF  14.15 1754.60 15.10 1872.40 15.00  1860.00GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 8", 30 MILS
(STANDARD GLASS BEADS)

0292 4891000000-E 1205  1,989 LF  7.21 14340.69 7.70 15315.30 7.75  15414.75GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0293 4895000000-N SP   4,352 EA  45.10 196275.20 49.00 213248.00 48.50  211072.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0294 4900000000-N 1251  145 EA  8.80 1276.00 9.40 1363.00 9.50  1377.50PERM RAISED PVMT MARKERS

0295 5010000000-E 1401  3 EA  30303.03 90909.09 35000.00 105000.00 38700.00  116100.00100' HIGH MOUNT STANDARD

0296 5020000000-N 1401  1 EA  3636.36 3636.36 4600.00 4600.00 4600.00  4600.00PORTABLE DRIVE UNIT

0297 5025000000-E SP   21 CY  1111.11 23333.31 1100.00 23100.00 1400.00  29400.00HIGH MOUNT FOUNDATIONS

0298 5030000000-N SP   18 EA  1818.18 32727.24 2100.00 37800.00 2300.00  41400.00HM LUMINAIRE ************
(560W LED)

0299 5050000000-N 1404  13 EA  5050.51 65656.63 5200.00 67600.00 6500.00  84500.00LIT STD MTLT ************
(45' SA, 15' ARM)

0300 5050000000-N 1404  8 EA  5454.55 43636.40 5300.00 42400.00 7000.00  56000.00LIT STD MTLT ************
(45' TA, 15' ARM)

0301 5070000000-N SP   19 EA  878.79 16697.01 940.00 17860.00 1100.00  20900.00STD FOUNDAT ***********
(TYPE R1)

0302 5070000000-N SP   2 EA  888.89 1777.78 1020.00 2040.00 1100.00  2200.00STD FOUNDAT ***********
(TYPE R2)

0303 5080000000-N SP   29 EA  752.53 21823.37 960.00 27840.00 962.00  27898.00LITE STD LUM ************
(RDW, 285W LED)

0304 5120000000-N 1407  1 EA  3686.87 3686.87 1120.00 1120.00 4700.00  4700.00SERVICE POLE ************
(30' CLASS 4)

0305 5125000000-E 1407  25 LF  50.51 1262.75 41.00 1025.00 64.50  1612.50SERVICE LATERAL *********
(3 1/0 USE)

0306 5145000000-N 1408  1 EA  17676.77 17676.77 17500.00 17500.00 22600.00  22600.00LITE CNTRL RW************
(240/480 V)

0307 5155000000-E 1409  470 LF  6.57 3087.90 8.50 3995.00 8.50  3995.00ELECT DUCT BD, SIZE *****
(2")

0308 5160000000-E 1409  655 LF  15.91 10421.05 29.00 18995.00 20.50  13427.50ELECT DUCT JA, SIZE *****
(3")

0309 5160000000-E 1409  315 LF  22.73 7159.95 30.00 9450.00 29.00  9135.00ELECT DUCT JA, SIZE *****
(4")

0310 5170000000-E 1410  460 LF  2.83 1301.80 5.40 2484.00 3.50  1610.00**-#8 W/G FEEDER CIRCUIT
(2)
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0311 5175000000-E 1410  600 LF  3.59 2154.00 6.10 3660.00 4.50  2700.00**-#6 W/G FEEDER CIRCUIT
(2)

0312 5180000000-E 1410  190 LF  4.29 815.10 8.50 1615.00 5.50  1045.00**-#4 W/G FEEDER CIRCUIT
(2)

0313 5205000000-E 1410  5,230 LF  8.84 46233.20 10.20 53346.00 11.50  60145.00**-#8 W/G FEEDR N *****"
(2, 1.5")

0314 5210000000-E 1410  3,040 LF  9.09 27633.60 12.20 37088.00 11.50  34960.00**-#6 W/G FEEDR N *****"
(2, 1.5")

0315 5215000000-E 1410  2,635 LF  10.86 28616.10 14.20 37417.00 14.00  36890.00**-#4 W/G FEEDER N *****"
(2, 1.5")

0316 5240000000-N 1411  1 EA  1060.61 1060.61 2035.00 2035.00 1400.00  1400.00ELEC JB ************
(CS36)

0317 5240000000-N 1411  3 EA  378.79 1136.37 950.00 2850.00 484.00  1452.00ELEC JB ************
(HM18)

0318 5240000000-N 1411  13 EA  404.04 5252.52 950.00 12350.00 516.00  6708.00ELEC JB ************
(IG18)

0319 5240000000-N 1411  5 EA  707.07 3535.35 1275.00 6375.00 904.00  4520.00ELEC JB ************
(IG30)

0320 5240000000-N 1411  19 EA  373.74 7101.06 950.00 18050.00 478.00  9082.00ELEC JB ************
(LS18)

0321 5240000000-N 1411  2 EA  707.07 1414.14 1275.00 2550.00 904.00  1808.00ELEC JB ************
(LS30)

0322 5255000000-N 1413 Lump Sum 124875.60 85000.00  184000.00PORTABLE LIGHTING

0323 5325000000-E 1510  1,303 LF  917.59 1195619.77 726.00 945978.00 927.00  1207881.00**" WATER LINE
(36")

0324 5325200000-E 1510  271 LF  36.98 10021.58 104.00 28184.00 16.00  4336.002" WATER LINE

0325 5325600000-E 1510  5,887 LF  122.61 721805.07 83.00 488621.00 89.00  523943.006" WATER LINE

0326 5326200000-E 1510  35 LF  550.75 19276.25 311.00 10885.00 302.00  10570.0012" WATER LINE

0327 5329000000-E 1510  41,890 LB  17.24 722183.60 17.00 712130.00 7.75  324647.50DI H2O PIPE FITTINGS

0328 5540000000-E 1515  41 EA  2160.80 88592.80 3317.00 135997.00 1900.00  77900.006" VALVE

0329 5558000000-E 1515  1 EA  4788.94 4788.94 10400.00 10400.00 4900.00  4900.0012" VALVE

0330 5571600000-E 1515  1 EA  4992.96 4992.96 8300.00 8300.00 4600.00  4600.006" TAPPING SLEEVE & VALVE

0331 5600000000-E 1515  1 EA  1715.58 1715.58 6300.00 6300.00 2600.00  2600.00**" BLOW OFF
(3/4")

0332 5648000000-N 1515  48 EA  1801.01 86448.48 3650.00 175200.00 845.00  40560.00RELOCATE WATER METER

0333 5649000000-N 1515  4 EA  1527.64 6110.56 4150.00 16600.00 845.00  3380.00RECONNECT WATER METER

0334 5666000000-N 1515  24 EA  4645.23 111485.52 7260.00 174240.00 5600.00  134400.00FIRE HYDRANT

0335 5672000000-N 1515  1 EA  4498.49 4498.49 5190.00 5190.00 6200.00  6200.00RELOCATE FIRE HYDRANT

0336 5673000000-E 1515  503 LF  74.77 37609.31 83.00 41749.00 65.00  32695.00FIRE HYDRANT LEG

0337 5678400000-E 1515  1 EA  18090.45 18090.45 12500.00 12500.00 12300.00  12300.006" LINE STOP

0338 5679000000-E 1515  1 EA  25351.76 25351.76 15600.00 15600.00 15300.00  15300.0012" LINE STOP

0339 5686500000-E 1515  2,465 LF  36.68 90416.20 47.00 115855.00 36.00  88740.00WATER SERVICE LINE

0340 5691300000-E 1520  8,921 LF  191.96 1712475.16 230.00 2051830.00 247.00  2203487.008" SANITARY GRAVITY SEWER

0341 5691600000-E 1520  1,586 LF  427.44 677919.84 375.00 594750.00 433.00  686738.0016" SANITARY GRAVITY SEWER
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0342 5768000000-N 1520  21 EA  1167.84 24524.64 4665.00 97965.00 955.00  20055.00SANITARY SEWER CLEAN-OUT

0343 5768500000-E 1520  1,240 LF  89.05 110422.00 94.00 116560.00 65.00  80600.00SEWER SERVICE LINE

0344 5775000000-E 1525  40 EA  5025.13 201005.20 9400.00 376000.00 6000.00  240000.004' DIA UTILITY MANHOLE

0345 5776000000-E 1525  18 EA  8693.47 156482.46 15100.00 271800.00 9700.00  174600.005' DIA UTILITY MANHOLE

0346 5777000000-E 1525  4 EA  11758.80 47035.20 18700.00 74800.00 10900.00  43600.006' DIA UTILITY MANHOLE

0347 5781000000-E 1525  222 LF  587.94 130522.68 575.00 127650.00 248.00  55056.00UTILITY MANHOLE WALL 4' DIA

0348 5782000000-E 1525  190 LF  848.24 161165.60 726.00 137940.00 369.00  70110.00UTILITY MANHOLE WALL 5' DIA

0349 5783000000-E 1525  12 LF  1326.63 15919.56 1866.00 22392.00 601.00  7212.00UTILITY MANHOLE WALL 6' DIA

0350 5798000000-E 1530  1,565 LF  18.09 28310.85 32.00 50080.00 23.00  35995.00ABANDON **" UTILITY PIPE
(15")

0351 5798000000-E 1530  410 LF  77.39 31729.90 125.00 51250.00 120.00  49200.00ABANDON **" UTILITY PIPE
(36")

0352 5801000000-E 1530  5,100 LF  11.46 58446.00 8.30 42330.00 6.75  34425.00ABANDON 8" UTILITY PIPE

0353 5811000000-E 1530  391 LF  28.14 11002.74 52.00 20332.00 14.50  5669.50ABANDON 18" UTILITY PIPE

0354 5815000000-N 1530  373 EA  160.80 59978.40 415.00 154795.00 108.00  40284.00REMOVE WATER METER

0355 5815500000-N 1530  49 EA  387.94 19009.06 2600.00 127400.00 304.00  14896.00REMOVE FIRE HYDRANT

0356 5816000000-N 1530  102 EA  709.55 72374.10 2600.00 265200.00 1000.00  102000.00ABANDON UTILITY MANHOLE

0357 5828000000-N 1530  5 EA  954.77 4773.85 5200.00 26000.00 2000.00  10000.00REMOVE UTILITY MANHOLE

0358 5835000000-E 1540  330 LF  884.42 291858.60 1245.00 410850.00 1100.00  363000.00**" ENCASEMENT PIPE
(54")

0359 5835800000-E 1540  1,340 LF  88.44 118509.60 230.00 308200.00 126.00  168840.0018" ENCASEMENT PIPE

0360 5836200000-E 1540  360 LF  349.75 125910.00 436.00 156960.00 462.00  166320.0030" ENCASEMENT PIPE

0361 5872500000-E 1550  885 LF  631.16 558576.60 2177.00 1926645.00 930.00  823050.00BORE & JACK **"
(18")

0362 5882000000-N SP   1 EA  13567.84 13567.84 52000.00 52000.00 37800.00  37800.00GENERIC UTILITY ITEM (EA)
36" X 6" TAPPING SLEEVE AND   VALVE

0363 5882000000-N SP   1 EA  80804.02 80804.02 85000.00 85000.00 57400.00  57400.00GENERIC UTILITY ITEM (EA)
4" COMBINATION AIR VALVE IN   MH

0364 5882000000-N SP   3 EA  10653.27 31959.81 12000.00 36000.00 7600.00  22800.00GENERIC UTILITY ITEM (EA)
STEEL PILE PIER

0365 6000000000-E 1605  242,460 LF  2.50 606150.00 2.40 581904.00 2.75  666765.00TEMPORARY SILT FENCE

0366 6006000000-E 1610  9,325 TON 60.67 565747.75 65.00 606125.00 47.50  442937.50EROS CONTRL STONE CL A

0367 6009000000-E 1610  44,570 TON 60.67 2704061.90 65.00 2897050.00 52.00  2317640.00EROS CONTRL STONE CL B

0368 6012000000-E 1610  25,840 TON 55.61 1436962.40 52.00 1343680.00 39.50  1020680.00SEDIMENT CONTROL STONE

0369 6015000000-E 1615 1,404.5 ACR 816.33 1146535.49 817.00 1147476.50 903.00  1268263.50TEMPORARY MULCHING

0370 6018000000-E 1620  54,100 LB  7.14 386274.00 2.05 110905.00 8.00  432800.00SEED FOR TEMP SEEDING

0371 6021000000-E 1620 270.5 TON 816.33 220817.27 817.00 220998.50 903.00  244261.50FERT FOR TEMP SEEDING

0372 6024000000-E 1622  24,585 LF  10.70 263059.50 16.00 393360.00 13.00  319605.00TEMPORARY SLOPE DRAINS

0373 6029000000-E SP   5,640 LF  2.55 14382.00 2.04 11505.60 2.75  15510.00SAFETY FENCE

0374 6030000000-E 1630  206,860 CY  12.59 2604367.40 0.01 2068.60 0.01  2068.60SILT EXCAVATION

0375 6036000000-E 1631  771,880 SY  1.48 1142382.40 1.50 1157820.00 1.75  1350790.00MATTING FOR EROS CONTROL
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0376 6037000000-E SP   1,515 SY  6.12 9271.80 6.15 9317.25 6.75  10226.25COIR FIBER MAT

0377 6038000000-E SP   18,500 SY  4.90 90650.00 1.85 34225.00 5.50  101750.00PERM SOIL REINF MAT

0378 6042000000-E 1632  40,410 LF  4.85 195988.50 5.26 212556.60 5.25  212152.501/4" HARDWARE CLOTH

0379 6045000000-E SP   150 LF  165.00 24750.00 85.00 12750.00 191.00  28650.00**" TEMPORARY PIPE
(15")

0380 6046000000-E 1636  100 LF  50.56 5056.00 165.00 16500.00 931.00  93100.00TEMP PIPE FOR STREAM CROSS

0381 6048000000-E SP   165 SY  21.68 3577.20 75.00 12375.00 48.50  8002.50FLOAT TURBIDITY CURTAIN

0382 6069000000-E 1638  1,016 CY  22.50 22860.00 6.50 6604.00 26.00  26416.00STILLING BASINS

0383 6070000000-N 1639  13 EA  1250.00 16250.00 600.00 7800.00 446.00  5798.00SPECIAL STILLING BASINS

0384 6071010000-E SP   1,530 LF  9.18 14045.40 7.15 10939.50 10.00  15300.00WATTLE

0385 6071012000-E SP   9,400 LF  12.24 115056.00 8.70 81780.00 13.50  126900.00COIR FIBER WATTLE

0386 6071013000-E SP   28,290 LF  11.22 317413.80 8.70 246123.00 12.50  353625.00WATTLE BARRIER

0387 6071020000-E SP   14,635 LB  5.10 74638.50 5.10 74638.50 5.75  84151.25POLYACRYLAMIDE (PAM)

0388 6071030000-E 1640  29,710 LF  5.87 174397.70 6.15 182716.50 6.50  193115.00COIR FIBER BAFFLE

0389 6071050000-E SP   58 EA  1516.68 87967.44 800.00 46400.00 948.00  54984.00**" SKIMMER
(1-1/2")

0390 6071050000-E SP   29 EA  1769.46 51314.34 1000.00 29000.00 1100.00  31900.00**" SKIMMER
(2")

0391 6071050000-E SP   8 EA  2527.81 20222.48 1500.00 12000.00 1300.00  10400.00**" SKIMMER
(2-1/2")

0392 6071050000-E SP   5 EA  3033.37 15166.85 1450.00 7250.00 1700.00  8500.00**" SKIMMER
(3")

0393 6071050000-E SP   1 EA  4044.49 4044.49 2800.00 2800.00 2200.00  2200.00**" SKIMMER
(4")

0394 6084000000-E 1660  747 ACR 2244.90 1676940.30 2245.00 1677015.00 2500.00  1867500.00SEEDING AND MULCHING

0395 6087000000-E 1660  858 ACR 178.57 153213.06 180.00 154440.00 198.00  169884.00MOWING

0396 6090000000-E 1661  14,250 LB  6.12 87210.00 6.15 87637.50 6.75  96187.50SEED FOR REPAIR SEEDING

0397 6093000000-E 1661 36.75 TON 1836.73 67499.83 1837.00 67509.75 2000.00  73500.00FERT FOR REPAIR SEEDING

0398 6096000000-E 1662  18,275 LB  4.08 74562.00 4.10 74927.50 4.50  82237.50SEED FOR SUPP SEEDING

0399 6108000000-E 1665  548 TON 994.90 545205.20 995.00 545260.00 1100.00  602800.00FERTILIZER TOPDRESSING

0400 6111000000-E SP   1,090 LF  115.00 125350.00 125.00 136250.00 218.00  237620.00IMPERVIOUS DIKE

0401 6114500000-N 1667  290 MHR 183.67 53264.30 184.00 53360.00 203.00  58870.00SPECIALIZED HAND MOWING

0402 6117000000-N SP   150 EA  51.02 7653.00 55.00 8250.00 56.50  8475.00RESPONSE FOR EROS CONTROL

0403 6117500000-N SP   34 EA  1200.00 40800.00 1600.00 54400.00 4600.00  156400.00CONC WASHOUT STRUCTURE

0404 6120000000-E SP   2,650 CY  14.00 37100.00 15.00 39750.00 16.00  42400.00CULVERT DIVERSION CHANNEL

0405 6123000000-E 1670  11 ACR 1683.67 18520.37 1685.00 18535.00 1900.00  20900.00REFORESTATION

0406 6132000000-N SP   185 EA  408.16 75509.60 410.00 75850.00 452.00  83620.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE

0407 6132000000-N SP   553 EA  204.08 112856.24 205.00 113365.00 226.00  124978.00GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0408 7048500000-E 1705  16 EA  777.78 12444.48 778.00 12448.00 908.00  14528.0016" PEDEST SIG HEAD 1 SEC W/CD

0409 7060000000-E 1705  15,050 LF  2.78 41839.00 2.80 42140.00 3.25  48912.50SIGNAL CABLE
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0410 7120000000-E 1705  72 EA  811.11 58399.92 815.00 58680.00 947.00  68184.00VEHICLE SIGNAL HD (12", 3 SECT)

0411 7132000000-E 1705  7 EA  1030.30 7212.10 1035.00 7245.00 1200.00  8400.00VEHICLE SIGNAL HD (12", 4 SECT)

0412 7144000000-E 1705  10 EA  1414.14 14141.40 1415.00 14150.00 1700.00  17000.00VEHICLE SIGNAL HD (12", 5 SECT)

0413 7252000000-E 1710  4,600 LF  2.78 12788.00 2.80 12880.00 3.25  14950.00MESSENGER CABLE (1/4")

0414 7264000000-E 1710  2,925 LF  4.55 13308.75 4.60 13455.00 5.25  15356.25MESSENGER CABLE (3/8")

0415 7279000000-E 1715  35,406 LF  0.86 30449.16 1.00 35406.00 1.00  35406.00TRACER WIRE

0416 7288000000-E 1715  25 LF  45.45 1136.25 46.00 1150.00 53.00  1325.00PAVED TRENCH (***********)
(1, 2")

0417 7300000000-E 1715  4,271 LF  6.57 28060.47 6.60 28188.60 7.75  33100.25UNPAVED TRENCH (***********)
(1, 2")

0418 7300000000-E 1715  28,788 LF  7.58 218213.04 7.60 218788.80 8.75  251895.00UNPAVED TRENCH (***********)
(2, 2")

0419 7300000000-E 1715  2,530 LF  9.34 23630.20 9.40 23782.00 11.00  27830.00UNPAVED TRENCH (***********)
(3, 2")

0420 7300000000-E 1715  440 LF  11.62 5112.80 11.65 5126.00 13.50  5940.00UNPAVED TRENCH (***********)
(4, 2")

0421 7301000000-E 1715  1,375 LF  16.16 22220.00 16.20 22275.00 19.00  26125.00DIRECT DRILL (***********)
(1, 2")

0422 7301000000-E 1715  2,354 LF  17.93 42207.22 18.00 42372.00 21.00  49434.00DIRECT DRILL (***********)
(2, 2")

0423 7301000000-E 1715  594 LF  20.20 11998.80 20.20 11998.80 23.50  13959.00DIRECT DRILL (***********)
(3, 2")

0424 7324000000-N 1716  98 EA  363.64 35636.72 365.00 35770.00 425.00  41650.00JUNCTION BOX (STANDARD SIZE)

0425 7348000000-N 1716  75 EA  690.07 51755.25 695.00 52125.00 806.00  60450.00JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0426 7360000000-N 1720  23 EA  1060.61 24394.03 1100.00 25300.00 1200.00  27600.00WOOD POLE

0427 7372000000-N 1721  23 EA  606.06 13939.38 607.00 13961.00 708.00  16284.00GUY ASSEMBLY

0428 7384000000-E 1722  11 EA  429.29 4722.19 430.00 4730.00 501.00  5511.00***" RISER WITH **************
(1-1/2", WEATHERHEAD)

0429 7408000000-E 1722  2 EA  404.04 808.08 410.00 820.00 472.00  944.001" RISER WITH WEATHERHEAD

0430 7420000000-E 1722  2 EA  858.59 1717.18 860.00 1720.00 1000.00  2000.002" RISER WITH WEATHERHEAD

0431 7444000000-E 1725  5,625 LF  7.93 44606.25 8.00 45000.00 9.25  52031.25INDUCTIVE LOOP SAWCUT

0432 7456000000-E 1726  13,700 LF  1.77 24249.00 1.80 24660.00 2.00  27400.00LEAD-IN CABLE(********)
(14-2)

0433 7481000000-N SP   2 EA  1262.63 2525.26 1265.00 2530.00 1500.00  3000.00SITE SURVEY

0434 7481200000-N SP   4 EA  606.06 2424.24 610.00 2440.00 708.00  2832.00LUMINAIRE ARM FOR VIDEO SYSTEM

0435 7481240000-N SP   8 EA  3232.32 25858.56 3300.00 26400.00 3800.00  30400.00CAMERA W/O INT LOOP EMUL PROCESS

0436 7481260000-N SP   2 EA  6262.63 12525.26 6300.00 12600.00 7300.00  14600.00EXT LOOP EMULATOR PROCESS UNIT

0437 7481280000-N SP   8 EA  303.03 2424.24 305.00 2440.00 354.00  2832.00RELOCATE CAMERA SENSOR UNIT

0438 7516000000-E 1730  21,534 LF  3.79 81613.86 3.80 81829.20 4.50  96903.00COMMUNICATIONS CABLE (** FIBER)
(144)

0439 7516000000-E 1730  830 LF  3.28 2722.40 3.30 2739.00 3.75  3112.50COMMUNICATIONS CABLE (** FIBER)
(24)

0440 7516000000-E 1730  5,425 LF  3.03 16437.75 3.05 16546.25 3.50  18987.50COMMUNICATIONS CABLE (** FIBER)
(36)
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0441 7516000000-E 1730  21,055 LF  3.28 69060.40 3.30 69481.50 3.75  78956.25COMMUNICATIONS CABLE (** FIBER)
(72)

0442 7528000000-E 1730  5,271 LF  3.03 15971.13 3.05 16076.55 3.50  18448.50DROP CABLE

0443 7540000000-N 1731  19 EA  1919.19 36464.61 1920.00 36480.00 2200.00  41800.00SPLICE ENCLOSURE

0444 7552000000-N 1731  21 EA  2893.94 60772.74 2900.00 60900.00 3400.00  71400.00INTERCONNECT CENTER

0445 7566000000-N 1733  87 EA  122.22 10633.14 125.00 10875.00 143.00  12441.00DELINEATOR MARKER

0446 7575160000-E 1734  4,900 LF  0.91 4459.00 0.95 4655.00 1.00  4900.00REM EXT COMM CABLE

0447 7576000000-N SP   8 EA  16666.67 133333.36 16700.00 133600.00 19500.00  156000.00METAL STRAIN SIGNAL POLE

0448 7588000000-N SP   6 EA  21212.12 127272.72 21500.00 129000.00 24800.00  148800.00SGNL MAST ARM WITH METAL POLE

0449 7613000000-N SP   21 EA  833.33 17499.93 840.00 17640.00 1000.00  21000.00SOIL TEST

0450 7614100000-E SP   95 CY  1060.61 100757.95 1100.00 104500.00 1200.00  114000.00DRILLED PIER FOUND

0451 7631000000-N SP   6 EA  252.53 1515.18 255.00 1530.00 295.00  1770.00MAST ARM W/ MTL POLE DES

0452 7636000000-N 1745  25 EA  555.56 13889.00 556.00 13900.00 649.00  16225.00SIGN FOR SIGNALS

0453 7642200000-N 1743  18 EA  2020.20 36363.60 2100.00 37800.00 2400.00  43200.00TYPE II PED W/ FOUNDATION

0454 7684000000-N 1750  4 EA  2525.25 10101.00 2530.00 10120.00 2900.00  11600.00SIGNAL CABINET FOUNDATION

0455 7696000000-N 1751  4 EA  16464.65 65858.60 16500.00 66000.00 19200.00  76800.00CONTLRS WITH CBNT (**************)
(TYPE 2070E, BASE MOUNTED)

0456 7744000000-N 1751  32 EA  121.21 3878.72 125.00 4000.00 142.00  4544.00DETECTOR CARD (TYPE 170)

0457 7901000000-N 1753  4 EA  590.91 2363.64 600.00 2400.00 690.00  2760.00CABINET BASE EXTENDER

0458 7948000000-N 1757  1 EA  4545.45 4545.45 4550.00 4550.00 5300.00  5300.00TRAFFIC SIGNAL REMOVAL

0459 7980000000-N SP   66 EA  252.53 16666.98 255.00 16830.00 295.00  19470.00GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

0460 7980000000-N SP   7 EA  14848.48 103939.36 15000.00 105000.00 17300.00  121100.00GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE (60')

0461 7980000000-N SP   8 EA  4141.41 33131.28 4200.00 33600.00 4800.00  38400.00GENERIC SIGNAL ITEM (EA)
DIGITAL CCTV CAMERA ASSEMBLY

0462 7980000000-N SP   5 EA  8585.86 42929.30 8600.00 43000.00 10000.00  50000.00GENERIC SIGNAL ITEM (EA)
DMS ACCESS LADDER

0463 7980000000-N SP   5 EA  66666.67 333333.35 67000.00 335000.00 77900.00  389500.00GENERIC SIGNAL ITEM (EA)
DMS PEDESTAL STRUCTURE

0464 7980000000-N SP   5 EA  75757.58 378787.90 76000.00 380000.00 88500.00  442500.00GENERIC SIGNAL ITEM (EA)
DYNAMIC MESSAGE SIGN (TYPE-2C)

0465 7980000000-N SP   11 EA  1313.13 14444.43 1350.00 14850.00 1500.00  16500.00GENERIC SIGNAL ITEM (EA)
EQUIPMENT CABINET DISCONNECT

0466 7980000000-N SP   17 EA  1515.15 25757.55 1516.00 25772.00 1800.00  30600.00GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0467 7980000000-N SP   8 EA  5454.55 43636.40 5500.00 44000.00 6400.00  51200.00GENERIC SIGNAL ITEM (EA)
FIELD EQUIPMENT CABINET

0468 7980000000-N SP   1 EA  24747.47 24747.47 25000.00 25000.00 28900.00  28900.00GENERIC SIGNAL ITEM (EA)
HUB CABINET

0469 7980000000-N SP   1 EA  1262.63 1262.63 1270.00 1270.00 1500.00  1500.00GENERIC SIGNAL ITEM (EA)
HUB CABINET BASE EXTENDER

0470 7980000000-N SP   1 EA  2525.25 2525.25 2540.00 2540.00 2900.00  2900.00GENERIC SIGNAL ITEM (EA)
HUB CABINET FOUNDATION
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0471 7980000000-N SP   12 EA  1515.15 18181.80 1516.00 18192.00 1800.00  21600.00GENERIC SIGNAL ITEM (EA)
JUNCTION BOX (SPECIAL OVER-   SIZED)

0472 7980000000-N SP   11 EA  2323.23 25555.53 2325.00 25575.00 2700.00  29700.00GENERIC SIGNAL ITEM (EA)
METER BASE/DISCONNECT COMBINA-TION PANEL

0473 7980000000-N SP   1 EA  11919.19 11919.19 12000.00 12000.00 13900.00  13900.00GENERIC SIGNAL ITEM (EA)
SOLAR POWER ASSEMBLY

0474 7980000000-N SP   11 EA  227.27 2499.97 230.00 2530.00 265.00  2915.00GENERIC SIGNAL ITEM (EA)
WOOD PEDESTAL

0475 7990000000-E SP   660 LF  10.61 7002.60 11.00 7260.00 12.50  8250.00GENERIC SIGNAL ITEM (LF)
#4 SOLID BARE COPPER GROUNDINGCONDUCTOR

0476 7990000000-E SP   1,675 LF  5.56 9313.00 6.00 10050.00 6.50  10887.50GENERIC SIGNAL ITEM (LF)
3-WIRE COPPER FEEDER CONDUC-  TORS

0477 7990000000-E SP   3,570 LF  6.06 21634.20 6.10 21777.00 7.00  24990.00GENERIC SIGNAL ITEM (LF)
4-WIRE COPPER FEEDER CONDUC-  TORS

CULVERT ITEMS

0478 8056000000-N 402 Lump Sum 30332.48 100000.00  33500.00REMV EXIST STR **********
(30+13.47 -Y115REV-)

0479 8065000000-N SP  Lump Sum 5000.00 5000.00  2300.00ASBESTOS ASSESSMENT

0480 8126000000-N 414 Lump Sum 91946.90 30000.00  69600.00CULV EXCAV @ ************
(18+22.67 -Y5B-)

0481 8126000000-N 414 Lump Sum 34773.54 5500.00  38300.00CULV EXCAV @ ************
(19+75.11 -Y5B-)

0482 8126000000-N 414 Lump Sum 127508.06 55000.00  104000.00CULV EXCAV @ ************
(30+13.47 -Y115REV-)

0483 8126000000-N 414 Lump Sum 74937.38 24000.00  52200.00CULV EXCAV @ ************
(35+53.70 -Y15RPDREV-)

0484 8126000000-N 414 Lump Sum 63865.88 34000.00  58000.00CULV EXCAV @ ************
(43+66.60 -Y15FLYCA-)

0485 8126000000-N 414 Lump Sum 268837.10 135000.00  244000.00CULV EXCAV @ ************
(768+62.23 -L-)

0486 8126000000-N 414 Lump Sum 96061.66 72000.00  99800.00CULV EXCAV @ ************
(792+88.12 -L-)

0487 8133000000-E 414  6,207 TON 67.09 416427.63 60.00 372420.00 64.00  397248.00FND CONDIT MAT, BOX CULV

0488 8196000000-E 420 4,604.7 CY  593.37 2732290.84 675.00 3108172.50 655.00  3016078.50CLASS A CONCRETE (CULV)

0489 8245000000-E 425  799,380 LB  1.84 1470859.20 1.60 1279008.00 2.00  1598760.00REINF STEEL (CULVERT)

0490 8590000000-E 876  85 TON 81.92 6963.20 200.00 17000.00 90.50  7692.50RIP RAP, CLASS **
(A)

0491 8594000000-E 876  85 TON 81.92 6963.20 135.00 11475.00 90.50  7692.50RIP RAP B

0492 8622000000-E 876  2,990 SY  7.35 21976.50 4.25 12707.50 10.00  29900.00GEOTEXTILE FOR DRAINAGE

WALL ITEMS

0493 8801000000-E SP   4,090 SF  98.49 402824.10 85.00 347650.00 112.00  458080.00MSE RETAIN WALL NO **
(1)

0494 8801000000-E SP   3,250 SF  97.69 317492.50 84.00 273000.00 112.00  364000.00MSE RETAIN WALL NO **
(2)
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0495 8847000000-E SP   555,368 SF  2.10 1166272.80 1.35 749746.80 1.00  555368.00GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREAT-  MENT

0496 8847000000-E SP   56,818 SF  29.41 1671017.38 50.00 2840900.00 34.50  1960221.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL 1

0497 8847000000-E SP   85,427 SF  29.37 2508990.99 48.00 4100496.00 34.50  2947231.50GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL 2

0498 8847000000-E SP   87,297 SF  29.53 2577880.41 51.00 4452147.00 34.50  3011746.50GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL 3

0499 8847000000-E SP   108,020 SF  29.63 3200632.60 47.00 5076940.00 34.50  3726690.00GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL 4

STRUCTURE ITEMS

0500 8091000000-N 410 Lump Sum 15082.44 7000.00  21600.00FND EXCAV B** STA *******
(1, 22+26.35 -Y1B-)

0501 8091000000-N 410 Lump Sum 35948.28 165000.00  233000.00FND EXCAV B** STA *******
(1, 58+33.94 -Y15FLYCA-)

0502 8091000000-N 410 Lump Sum 27643.26 7500.00  15500.00FND EXCAV B** STA *******
(1, 60+66.06 -Y15FLYAC-)

0503 8091000000-N 410 Lump Sum 17732.19 11000.00  24500.00FND EXCAV B** STA *******
(2, 47+63.62 -Y15FLYBD-)

0504 8091000000-N 410 Lump Sum 15528.20 13500.00  35600.00FND EXCAV B** STA *******
(2, 60+66.06 -Y15FLYAC-)

0505 8091000000-N 410 Lump Sum 23622.65 13800.00  52700.00FND EXCAV B** STA *******
(3, 47+63.62 -Y15FLYBD-)

0506 8091000000-N 410 Lump Sum 27245.15 12800.00  45000.00FND EXCAV B** STA *******
(3, 58+33.94 -Y15FLYCA-)

0507 8091000000-N 410 Lump Sum 13683.43 6500.00  15900.00FND EXCAV B** STA *******
(3, 60+66.06 -Y15FLYAC-)

0508 8091000000-N 410 Lump Sum 18719.59 9000.00  62300.00FND EXCAV B** STA *******
(4, 47+63.62 -Y15FLYBD-)

0509 8091000000-N 410 Lump Sum 33346.97 11500.00  115000.00FND EXCAV B** STA *******
(4, 58+33.94 -Y15FLYCA-)

0510 8091000000-N 410 Lump Sum 13681.42 7100.00  15300.00FND EXCAV B** STA *******
(4, 60+66.06 -Y15FLYAC-)

0511 8091000000-N 410 Lump Sum 27212.12 11000.00  46900.00FND EXCAV B** STA *******
(5, 47+63.62 -Y15FLYBD-)

0512 8091000000-N 410 Lump Sum 15879.52 7500.00  24500.00FND EXCAV B** STA *******
(5, 58+33.94 -Y15FLYCA-)

0513 8091000000-N 410 Lump Sum 21367.70 8000.00  26400.00FND EXCAV B** STA *******
(5, 60+66.06 -Y15FLYAC-)

0514 8091000000-N 410 Lump Sum 19829.21 11100.00  51500.00FND EXCAV B** STA *******
(6, 47+63.62 -Y15FLYBD-)

0515 8091000000-N 410 Lump Sum 37299.52 7800.00  19900.00FND EXCAV B** STA *******
(6, 58+33.94 -Y15FLYCA-)

0516 8091000000-N 410 Lump Sum 19923.30 8000.00  31800.00FND EXCAV B** STA *******
(6, 60+66.06 -Y15FLYAC-)

0517 8091000000-N 410 Lump Sum 14083.78 7200.00  19900.00FND EXCAV B** STA *******
(7, 58+33.94 -Y15FLYCA-)
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0518 8091000000-N 410 Lump Sum 6194.44 3200.00  5500.00FND EXCAV B** STA *******
(8, 60+66.06 -Y15FLYAC-)

0519 8091000000-N 410 Lump Sum 22168.42 6900.00  30700.00FND EXCAV B** STA *******
(9, 60+66.06-Y15FLYAC-)

0520 8096000000-E 450  115 LF  127.21 14629.15 120.00 13800.00 207.00  23805.00PILE EXCAVATION IN SOIL

0521 8097000000-E 450  185 LF  128.37 23748.45 120.00 22200.00 469.00  86765.00PILE EXCAVATION NOT IN SOIL

0522 8105500000-E 411  56 LF  1072.18 60042.08 1300.00 72800.00 2200.00  123200.00**'-**" DRILLD PIER IN SOIL
(4'-6")

0523 8105500000-E 411  47 LF  1272.93 59827.71 2000.00 94000.00 1300.00  61100.00**'-**" DRILLD PIER IN SOIL
(6'-0")

0524 8105560000-E 411 98.5 LF  1086.93 107062.61 1850.00 182225.00 1800.00  177300.004'-0" DRILLD PIER IN SOIL

0525 8105600000-E 411  56 LF  1072.18 60042.08 900.00 50400.00 2200.00  123200.00**'-**" DRILLD PIER NO SOIL
(4'-6")

0526 8105600000-E 411  140 LF  1279.33 179106.20 1040.00 145600.00 2900.00  406000.00**'-**" DRILLD PIER NO SOIL
(5'-6")

0527 8105660000-E 411  212 LF  1063.46 225453.52 943.00 199916.00 1800.00  381600.004'-0" DRILLD PIER NO SOIL

0528 8112730000-N 450  2 EA  2775.00 5550.00 5000.00 10000.00 3400.00  6800.00PDA TESTING

0529 8113000000-N 411  5 EA  510.20 2551.00 550.00 2750.00 1300.00  6500.00SID INSPECTIONS

0530 8114000000-N 411  8 EA  816.33 6530.64 872.00 6976.00 1200.00  9600.00SPT TESTING

0531 8115000000-N 411  4 EA  2551.02 10204.08 13500.00 54000.00 3100.00  12400.00CSL TESTING

0532 8147000000-E 420  294,675 SF  44.00 12965700.00 43.00 12671025.00 46.00  13555050.00REINF CONCRETE DECK SLAB

0533 8161000000-E 420  268,594 SF  0.52 139668.88 1.40 376031.60 0.01  2685.94GROOVING BRIDGE FLOORS

0534 8175000000-E 420 9,485.3 CY  1200.00 11382360.00 650.00 6165445.00 889.00  8432431.70CLASS AA CONC (BRIDGE)

0535 8182000000-E 420 2,195.6 CY  783.58 1720428.25 1000.00 2195600.00 990.00  2173644.00CLASS A CONCRETE (BRIDGE)

0536 8210000000-N 422 Lump Sum 40455.98 43000.00  63900.00BRG APPR SLAB ***********
(22+26.35 -Y1B-)

0537 8210000000-N 422 Lump Sum 38428.32 47000.00  54300.00BRG APPR SLAB ***********
(23+43.03 -Y16-)

0538 8210000000-N 422 Lump Sum 144311.93 169000.00  199000.00BRG APPR SLAB ***********
(30+67.66 -Y4-)

0539 8210000000-N 422 Lump Sum 233807.08 345000.00  283000.00BRG APPR SLAB ***********
(47+28.33 -Y15REV-)

0540 8210000000-N 422 Lump Sum 55192.76 66000.00  74900.00BRG APPR SLAB ***********
(47+63.62 -Y15FLYBD-)

0541 8210000000-N 422 Lump Sum 55355.53 66000.00  83900.00BRG APPR SLAB ***********
(58+33.94 -Y15FLYCA-)

0542 8210000000-N 422 Lump Sum 55871.19 66000.00  83900.00BRG APPR SLAB ***********
(60+66.06 -Y15FLYAC-)

0543 8217000000-E 425  2,090,775 LB  1.27 2655284.25 1.50 3136162.50 1.75  3658856.25REINF STEEL (BRIDGE)

0544 8238000000-E 425  29,987 LB  3.64 109152.68 3.25 97457.75 4.25  127444.75SPIRAL COL REINF STL BRG

0545 8265000000-E 430 1,763.7 LF  273.95 483165.62 375.00 661387.50 436.00  768973.2054" PRESTR CONCRETE GIRDR

0546 8280000000-E 440 Lump Sum 31874000.00 37730000.00  35000000.00STRUCTURAL STEEL

0547 8328200000-E 450  114 EA  2119.29 241599.06 875.00 99750.00 745.00  84930.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)
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0548 8328200000-E 450  805 EA  2358.12 1898286.60 400.00 322000.00 1000.00  805000.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)

0549 8364000000-E 450  4,420 LF  58.08 256713.60 80.00 353600.00 67.00  296140.00HP12X53 PILES

0550 8384000000-E 450  40,416 LF  68.39 2764050.24 105.00 4243680.00 87.50  3536400.00HP14X73 PILES

0551 8391000000-N 450  39 EA  369.15 14396.85 250.00 9750.00 385.00  15015.00STEEL PILE POINTS

0552 8392500000-E 450  96 LF  315.04 30243.84 93.00 8928.00 106.00  10176.00PREDRILLING FOR PILES

0553 8475000000-E 460 1,617.2 LF  117.03 189260.92 175.00 283010.00 167.00  270072.40TWO BAR METAL RAIL

0554 8503000000-E 460 10,618.7 LF  71.57 759980.36 115.00 1221150.50 140.00  1486618.00CONCRETE BARRIER RAIL

0555 8505000000-E 460 423.5 LF  112.69 47724.22 115.00 48702.50 192.00  81312.00VERT CONC BARRIER RAIL

0556 8510000000-E 460 309.7 LF  95.43 29554.67 140.00 43358.00 170.00  52649.00CONCRETE MEDIAN BARRIER

0557 8517000000-E 460 354.1 LF  77.16 27322.36 200.00 70820.00 189.00  66924.901'-**"X*****"CONC PARAPET
(1'-2" X 2'-3 1/2")

0558 8517000000-E 460 832.98 LF  75.13 62581.79 150.00 124947.00 182.00  151602.361'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0559 8517000000-E 460 481.4 LF  99.49 47894.49 195.00 93873.00 176.00  84726.401'-**"X*****"CONC PARAPET
(1'-2" X 3'-3 3/4")

0560 8531000000-E 462 4,824.2 SY  70.00 337694.00 140.00 675388.00 126.00  607849.204" SLOPE PROTECTION

0561 8654000000-N SP  Lump Sum 1084398.71 1500000.00  1479000.00DISC BEARINGS

0562 8657000000-N 430 Lump Sum 217337.06 65000.00  34200.00ELASTOMERIC BEARINGS

0563 8706000000-N SP  Lump Sum 438267.27 1150000.00  826000.00EXPANSION JOINT SEALS

0564 8713000000-N SP  Lump Sum 400140.20 600000.00  557000.00MODULAR EXP JOINT SEALS

0565 8860000000-N SP  Lump Sum 62639.48 14000.00  108000.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING ENCASEMENT

0566 8860000000-N SP  Lump Sum 41963.52 135000.00  66500.00GENERIC STRUCTURE ITEM (LS)
POST TENSIONING TENDONS

0567 8867000000-E SP  4,566.33 LF  338.03 1543556.53 475.00 2169006.75 493.00  2251200.69GENERIC STRUCTURE ITEM (LF)
63" PRESTRESSED CONCRETE FLORIDA I-BEAM
GIRDERS

0568 8881000000-E SP  95.2 CY  1637.67 155906.18 950.00 90440.00 1100.00  104720.00GENERIC STRUCTURE ITEM (CY)
6000 PSI CONCRETE

0569 8897000000-N SP   196 EA  10765.31 2110000.76 11000.00 2156000.00 13600.00  2665600.00GENERIC STRUCTURE ITEM (EA)
9-5/8" DIA MICROPILES

0570 8897000000-N SP   1 EA  26734.69 26734.69 27000.00 27000.00 39300.00  39300.00GENERIC STRUCTURE ITEM (EA)
DEMONSTRATION MICROPILES

0571 8897000000-N SP   8 EA  4591.84 36734.72 4635.00 37080.00 7100.00  56800.00GENERIC STRUCTURE ITEM (EA)
MICROPILE PROOF TESTS

0572 8897000000-N SP   1 EA  20408.16 20408.16 20600.00 20600.00 29500.00  29500.00GENERIC STRUCTURE ITEM (EA)
MICROPILE VERIFICATION TESTS

 

    TOTAL 261764022.37 TOTAL 271324789.55 TOTAL  286448885.00CONTRACT TOTAL

 

    SUB-TOTAL 168490656.16 SUB-TOTAL 167634366.65 SUB-TOTAL  185025484.71ROADWAY ITEMS



FUTURE I-74 (WINSTON-SALEM NORTHERN BELTWAY) FROM I-40 TO I-40 BUS/US 421.

   

FEB 10, 2022 03:18 PM FORSYTH 2:00 PM 20 /  20 001

34839.3.GV5 DEC 21 2021 C204633

TIP NO 2.727 MIU-2579AB

FED AID NO NHPIM-0040(68)

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

    SUB-TOTAL 5448743.57 SUB-TOTAL 5261283.00 SUB-TOTAL  5759071.50CULVERT ITEMS

    SUB-TOTAL 11845110.78 SUB-TOTAL 17840879.80 SUB-TOTAL  13023337.00WALL ITEMS

    SUB-TOTAL 75979511.86 SUB-TOTAL 80588260.10 SUB-TOTAL  82640991.79STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  261764022.37   WEBBER LLC

     2  271324789.55   FLATIRON CONSTRUCTORS INC

     3  286448885.00   BRANCH CIVIL INC



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

FEB 10, 2022 03:18 PM RUTHERFORD 2:00 PM 1 /  13 002

34400.3.4 DEC 21 2021 C204397

TIP NO 5.164 MIR-2233BB

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 5460000.00 5750000.00  MOBILIZATION

0002 0000400000-N 801 Lump Sum 1803000.00 1270000.00  CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 5057110.00 4024330.00  CLEARING & GRUBBING

0004 0008000000-E 200  5 ACR 8450.00 42250.00 7250.00 36250.00  SUPP CLEARING & GRUBBING

0005 0015000000-N 205  3 EA  3300.00 9900.00 3900.00 11700.00  SEALING ABANDONED WELLS

0006 0022000000-E 225  2,860,000 CY  5.30 15158000.00 5.75 16445000.00  UNCLASSIFIED EXCAVATION

0007 0028000000-N SP  Lump Sum 43500.00 60000.00  TYPE I STANDARD APPR **********
(20+88.94 -Y19-)

0008 0028000000-N SP  Lump Sum 67600.00 210000.00  TYPE I STANDARD APPR **********
(26+65.52 -Y3-)

0009 0029000000-N SP  Lump Sum 93000.00 85345.00  TYPE III REINFORCED APPR **********
(774+41.49 -L3- LT)

0010 0029000000-N SP  Lump Sum 93000.00 82000.00  TYPE III REINFORCED APPR **********
(774+41.49 -L3- RT)

0011 0036000000-E 225  13,500 CY  9.95 134325.00 25.00 337500.00  UNDERCUT EXCAVATION

0012 0134000000-E 240  25,650 CY  7.00 179550.00 16.50 423225.00  DRAINAGE DITCH EXCAVATION

0013 0141000000-E 240  1,810 LF  5.90 10679.00 8.00 14480.00  BERM DITCH CONSTRUCTION

0014 0156000000-E 250  47,600 SY  3.75 178500.00 14.00 666400.00  REMOVAL OF EXT ASPHALT PVMT

0015 0163000000-E 250  3,400 SY  11.25 38250.00 17.00 57800.00  REMOVAL OF EXT CONC PVMT

0016 0177000000-E 250  7,500 SY  2.00 15000.00 2.00 15000.00  BREAKING OF EXT ASPH PVMT

0017 0192000000-N 260  100 HR  248.00 24800.00 250.00 25000.00  PROOF ROLLING

0018 0195000000-E 265  11,500 CY  63.50 730250.00 50.00 575000.00  SELECT GRANULAR MATERIAL

0019 0196000000-E 270  53,500 SY  2.25 120375.00 3.00 160500.00  GEOTEXTILE SOIL STABILIZATION

0020 0255000000-E SP   100 TON 102.00 10200.00 110.00 11000.00  GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0021 0318000000-E 300  8,218 TON 38.10 313105.80 50.00 410900.00  FND CONDIT MATL MINOR STRS

0022 0320000000-E 300  25,834 SY  3.80 98169.20 3.00 77502.00  FND CONDIT GEOTEXTILE

0023 0335200000-E 305  2,484 LF  57.00 141588.00 60.00 149040.00  15" DRAINAGE PIPE

0024 0335300000-E 305  1,796 LF  67.00 120332.00 70.00 125720.00  18" DRAINAGE PIPE

0025 0335400000-E 305  1,328 LF  86.75 115204.00 90.00 119520.00  24" DRAINAGE PIPE

0026 0335500000-E 305  1,036 LF  132.00 136752.00 120.00 124320.00  30" DRAINAGE PIPE

0027 0335600000-E 305  264 LF  129.00 34056.00 170.00 44880.00  36" DRAINAGE PIPE

0028 0335700000-E 305  32 LF  179.00 5728.00 230.00 7360.00  42" DRAINAGE PIPE

0029 0354000000-E 310  352 LF  488.00 171776.00 450.00 158400.00  ***" RC PIPE CULV *****
(54", V)

0030 0366000000-E 310  14,496 LF  59.75 866136.00 60.00 869760.00  15" RC PIPE CULV III

0031 0372000000-E 310  6,076 LF  64.75 393421.00 70.00 425320.00  18" RC PIPE CULV III

0032 0378000000-E 310  4,800 LF  81.25 390000.00 90.00 432000.00  24" RC PIPE CULV III

0033 0384000000-E 310  3,316 LF  108.00 358128.00 120.00 397920.00  30" RC PIPE CULV III

0034 0390000000-E 310  1,700 LF  129.00 219300.00 170.00 289000.00  36" RC PIPE CULV III



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

FEB 10, 2022 03:18 PM RUTHERFORD 2:00 PM 2 /  13 002

34400.3.4 DEC 21 2021 C204397

TIP NO 5.164 MIR-2233BB

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0035 0396000000-E 310  1,256 LF  164.00 205984.00 225.00 282600.00  42" RC PIPE CULV III

0036 0402000000-E 310  544 LF  212.00 115328.00 250.00 136000.00  48" RC PIPE CULV III

0037 0408000000-E 310  836 LF  372.00 310992.00 320.00 267520.00  54" RC PIPE CULV III

0038 0426000000-E 310  24 LF  650.00 15600.00 660.00 15840.00  72" RC PIPE CULV III

0039 0448300000-E 310  172 LF  75.25 12943.00 75.00 12900.00  18" RCP CULV CLASS IV

0040 0448500000-E 310  272 LF  124.00 33728.00 130.00 35360.00  30" RCP CULV CLASS IV

0041 0448600000-E 310  36 LF  170.00 6120.00 200.00 7200.00  36" RCP CULV CLASS IV

0042 0536000000-E 310  44 LF  74.75 3289.00 45.00 1980.00  ***" HDPE PIPE CULVTS
(8")

0043 0576000000-E 310  672 LF  198.00 133056.00 190.00 127680.00  **" CS PIPE CULV *****"
(36", 0.079")

0044 0576000000-E 310  588 LF  275.00 161700.00 275.00 161700.00  **" CS PIPE CULV *****"
(42", 0.109")

0045 0576000000-E 310  56 LF  530.00 29680.00 510.00 28560.00  **" CS PIPE CULV *****"
(60", 0.138")

0046 0582000000-E 310  2,012 LF  114.00 229368.00 85.00 171020.00  15" CS PIPE CULV 0.064"

0047 0588000000-E 310  2,360 LF  115.00 271400.00 95.00 224200.00  18" CS PIPE CULV 0.064"

0048 0594000000-E 310  784 LF  137.00 107408.00 120.00 94080.00  24" CS PIPE CULV 0.064"

0049 0600000000-E 310  648 LF  166.00 107568.00 160.00 103680.00  30" CS PIPE CULV 0.079"

0050 0636000000-E 310  16 EA  780.00 12480.00 600.00 9600.00  **" CS ELBOW *****" THICK
(15", 0.064")

0051 0636000000-E 310  14 EA  910.00 12740.00 720.00 10080.00  **" CS ELBOW *****" THICK
(18". 0.064")

0052 0973100000-E 330  276 LF  960.00 264960.00 950.00 262200.00  **"WLD STL PIPE GRAD B IN SOIL
(42", 0.625")

0053 0973100000-E 330  122 LF  2040.00 248880.00 2000.00 244000.00  **"WLD STL PIPE GRAD B IN SOIL
(66", 0.875")

0054 0973300000-E 330  346 LF  2150.00 743900.00 2150.00 743900.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(36", 0.500")

0055 0995000000-E 340  4,702 LF  30.20 142000.40 26.00 122252.00  PIPE REMOVAL

0056 0996000000-N 350  4 EA  1550.00 6200.00 2500.00 10000.00  PIPE CLEAN OUT

0057 1000000000-E 462  310 SY  108.00 33480.00 126.00 39060.00  6" SLOPE PROTECTION

0058 1011000000-N 500 Lump Sum 1000000.00 2650000.00  FINE GRADING

0059 1044000000-E 501  184,940 SY  3.35 619549.00 3.20 591808.00  LIME TRTD SOIL (SLURRY)

0060 1066000000-E 501  2,220 TON 279.00 619380.00 335.00 743700.00  LIME FOR LIME TREATED SOIL

0061 1099500000-E 505  15,000 CY  25.00 375000.00 20.00 300000.00  SHALLOW UNDERCUT

0062 1099700000-E 505  39,800 TON 28.10 1118380.00 30.00 1194000.00  CLASS IV SUBGRD STABILIZATION

0063 1110000000-E 510  1,500 TON 38.70 58050.00 30.00 45000.00  STABILIZER AGGREGATE

0064 1115000000-E SP   129,200 SY  4.25 549100.00 4.00 516800.00  GEOTEXTILE FOR PVMT STABILIZ

0065 1121000000-E 520  92,300 TON 30.70 2833610.00 50.00 4615000.00  AGGREGATE BASE COURSE

0066 1176000000-E 542  184,940 SY  3.35 619549.00 3.00 554820.00  SOIL CEMENT BASE

0067 1187000000-E 542  5,179 TON 240.00 1242960.00 240.00 1242960.00  PC FOR SOIL CEMENT BASE



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

FEB 10, 2022 03:18 PM RUTHERFORD 2:00 PM 3 /  13 002

34400.3.4 DEC 21 2021 C204397

TIP NO 5.164 MIR-2233BB

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0068 1209000000-E 543  55,490 GAL 2.75 152597.50 3.00 166470.00  ASPHALT CURING SEAL

0069 1220000000-E 545  10,000 TON 36.10 361000.00 30.00 300000.00  INCIDENTAL STONE BASE

0070 1231000000-E 560  38,000 CY  13.00 494000.00 8.00 304000.00  SHOULDER BORROW

0071 1275000000-E 600  180 GAL 5.50 990.00 5.00 900.00  PRIME COAT

0072 1297000000-E 607  6,870 SY  9.35 64234.50 10.00 68700.00  MILL ASP PVMT *****" DTH
(1-1/2")

0073 1308000000-E 607  6,200 SY  12.35 76570.00 13.15 81530.00  MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0074 1330000000-E 607  3,450 SY  23.75 81937.50 25.00 86250.00  INCIDENTAL MILLING

0075 1491000000-E 610  28,717 TON 72.25 2074803.25 75.55 2169569.35  ASP CONC BASE CRS B25.0C

0076 1503000000-E 610  43,600 TON 76.00 3313600.00 80.00 3488000.00  ASP CONC INTR CRS I19.0C

0077 1519000000-E 610  22,774 TON 85.50 1947177.00 88.50 2015499.00  ASP CONC SURF CRS S9.5B

0078 1523000000-E 610  34,220 TON 70.25 2403955.00 72.75 2489505.00  ASP CONC SURF CRS S9.5C

0079 1575000000-E 620  6,960 TON 805.00 5602800.00 856.95 5964372.00  ASP FOR PLANT MIX

0080 1693000000-E 654  1,000 TON 197.00 197000.00 280.00 280000.00  ASPH PLT MIX PVMT REPAIR

0081 1840000000-E 665  92,000 LF  0.15 13800.00 0.14 12880.00  MILLED RUMBLE STRIPS

0082 1891000000-E SP   590 SY  110.00 64900.00 125.00 73750.00  GENERIC PAVING ITEM (SY)
7" CONCRETE TRUCK APRON

0083 2000000000-N 806  575 EA  420.00 241500.00 475.00 273125.00  RIGHT-OF-WAY MARKERS

0084 2022000000-E 815  1,344 CY  11.55 15523.20 40.00 53760.00  SUBDRAIN EXCAVATION

0085 2026000000-E 815  2,000 SY  4.65 9300.00 14.00 28000.00  GEOTEXTILE FOR SUBSURF DRNS

0086 2033000000-E 815  336 CY  71.00 23856.00 67.00 22512.00  SUBDRAIN FINE AGGREGATE

0087 2036000000-E 815  336 CY  69.25 23268.00 85.00 28560.00  SUBDRAIN COARSE AGGREGATE

0088 2044000000-E 815  4,000 LF  12.80 51200.00 20.00 80000.00  6" PERF SUBDRN PIPE

0089 2070000000-N 815  8 EA  730.00 5840.00 450.00 3600.00  SUBDRN PIPE OUTLET

0090 2077000000-E 815  48 LF  71.50 3432.00 45.00 2160.00  6" OUTLET PIPE

0091 2099000000-E 816  20,800 LF  9.70 201760.00 10.00 208000.00  SHOULDER DRAIN

0092 2110000000-E 816  20,832 LF  1.75 36456.00 2.00 41664.00  4" SHOULDER DRAIN PIPE

0093 2121000000-E 816  2,036 LF  14.70 29929.20 14.00 28504.00  4" OUTLET PIPE FOR SHDR DRN

0094 2132000000-N 816  40 EA  341.00 13640.00 325.00 13000.00  CONC PAD SHLDR DRN OUTLET

0095 2143000000-E 818  20 TON 82.75 1655.00 52.00 1040.00  BLOTTING SAND

0096 2209000000-E 838 41.4 CY  1770.00 73278.00 1700.00 70380.00  ENDWALLS

0097 2220000000-E 838 24.3 CY  2080.00 50544.00 2270.00 55161.00  REINFORCED ENDWALLS

0098 2253000000-E 840 6.413 CY  2260.00 14493.38 625.00 4008.13  PIPE COLLARS

0099 2264000000-E 840 1.504 CY  2260.00 3399.04 670.00 1007.68  PIPE PLUGS

0100 2275000000-E SP   137 CY  413.00 56581.00 515.00 70555.00  FLOWABLE FILL

0101 2286000000-N 840  435 EA  3520.00 1531200.00 2650.00 1152750.00  MASNRY DRAINAGE STRUCT

0102 2297000000-E 840 24.72 CY  2230.00 55125.60 2130.00 52653.60  MASNRY DRAINAGE STRUCT

0103 2308000000-E 840 546.7 LF  560.00 306152.00 295.00 161276.50  MASNRY DRAINAGE STRUCT

0104 2364000000-N 840  54 EA  960.00 51840.00 1015.00 54810.00  FRAME W/2GRTS 840.16 STD



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

FEB 10, 2022 03:18 PM RUTHERFORD 2:00 PM 4 /  13 002

34400.3.4 DEC 21 2021 C204397

TIP NO 5.164 MIR-2233BB

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0105 2364200000-N 840  41 EA  960.00 39360.00 1015.00 41615.00  FRAME W/2GRTS 840.20 STD

0106 2365000000-N 840  172 EA  960.00 165120.00 1015.00 174580.00  FRAME W/2GRTS 840.22 STD

0107 2366000000-N 840  7 EA  960.00 6720.00 1025.00 7175.00  FRAME W/2GRTS 840.24 STD

0108 2367000000-N 840  1 EA  960.00 960.00 1015.00 1015.00  FRAME W/2GRTS 840.29 STD

0109 2374000000-N 840  7 EA  960.00 6720.00 1055.00 7385.00  FRAME-GRT-HD 840.03 **
(E)

0110 2374000000-N 840  42 EA  960.00 40320.00 1080.00 45360.00  FRAME-GRT-HD 840.03 **
(F)

0111 2374000000-N 840  31 EA  960.00 29760.00 1080.00 33480.00  FRAME-GRT-HD 840.03 **
(G)

0112 2396000000-N 840  41 EA  960.00 39360.00 860.00 35260.00  FRAME W/COVER STD 840.54

0113 2407000000-N 840  15 EA  1240.00 18600.00 2875.00 43125.00  STL FRAM W/ 2 GTR, STD 840.37

0114 2451000000-N 852  34 EA  1460.00 49640.00 1600.00 54400.00  CONC TRANS SECT FOR DROP INLET

0115 2462000000-E 836  2 EA  3080.00 6160.00 2600.00 5200.00  **" SLUICE GATE
(8")

0116 2473000000-N SP   17 EA  14500.00 246500.00 5050.00 85850.00  GENERIC DRAINAGE ITEM (EA)
ENERGY DISSIPATOR BASIN

0117 2535000000-E 846  230 LF  29.30 6739.00 32.00 7360.00  **"X**" CONCRETE CURB
(8" X 12")

0118 2549000000-E 846  18,400 LF  30.00 552000.00 36.00 662400.00  2'-6" CONC CURB & GUTTER

0119 2556000000-E 846  5,310 LF  38.90 206559.00 45.50 241605.00  SHOULDER BERM GUTTER

0120 2577000000-E 846  750 LF  45.60 34200.00 54.00 40500.00  CONC EXPRESSWAY GUTTER

0121 2591000000-E 848  5,480 SY  54.00 295920.00 67.00 367160.00  4" CONCRETE SIDEWALK

0122 2605000000-N 848  6 EA  2250.00 13500.00 2690.00 16140.00  CONCRETE CURB RAMPS

0123 2612000000-E 848  560 SY  78.75 44100.00 90.00 50400.00  6" CONCRETE DRIVEWAY

0124 2619000000-E 850  177 SY  90.00 15930.00 105.00 18585.00  4" CONCRETE PAVED DITCH

0125 2647000000-E 852  8,850 SY  73.00 646050.00 80.00 708000.00  5" MONO CONC ISLANDS (SURF MTD)

0126 2655000000-E 852  490 SY  74.75 36627.50 82.00 40180.00  5" MONO CONC ISLDS (KEY IN)

0127 2703000000-E 854  655 LF  145.00 94975.00 210.00 137550.00  CONC BARRIER TYPE ******
(SINGLE SLOPE)

0128 2724000000-E 857  5,350 LF  102.00 545700.00 91.00 486850.00  PC REINF BARRIER SNGL FC

0129 2752000000-E SP   360 LF  56.25 20250.00 65.00 23400.00  GENERIC PAVING ITEM (LF)
2'-0" MODIFIED VALLEY GUTTER

0130 2759000000-N SP   2 EA  5710.00 11420.00 8400.00 16800.00  GENERIC PAVING ITEM (EA)
VERTICAL CONCRETE BARRIER     TRANSITION

0131 3001000000-N SP   2 EA  8130.00 16260.00 8095.00 16190.00  IMPACT ATTEN TYPE TL-3

0132 3030000000-E 862  29,500 LF  26.90 793550.00 27.00 796500.00  STL BEAM GUARDRAIL

0133 3045000000-E 862  1,475 LF  28.60 42185.00 29.00 42775.00  SBGR SHOP CURVED

0134 3150000000-N 862  30 EA  61.75 1852.50 65.00 1950.00  ADDIT GUARDRAIL POSTS

0135 3195000000-N 862  9 EA  1010.00 9090.00 1010.00 9090.00  GR END TYPE AT-1

0136 3210000000-N 862  23 EA  1040.00 23920.00 1035.00 23805.00  GR END TYPE CAT-1

0137 3215000000-N SP   4 EA  2470.00 9880.00 2500.00 10000.00  GR ANCHOR TYPE III



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

FEB 10, 2022 03:18 PM RUTHERFORD 2:00 PM 5 /  13 002

34400.3.4 DEC 21 2021 C204397

TIP NO 5.164 MIR-2233BB

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0138 3287000000-N SP   44 EA  3900.00 171600.00 3885.00 170940.00  GR END TYPE TL-3

0139 3288000000-N SP   23 EA  1040.00 23920.00 3685.00 84755.00  GR END TYPE TL-2

0140 3317000000-N SP   20 EA  2750.00 55000.00 2735.00 54700.00  GR ANCHOR TYPE B-77

0141 3360000000-E 863  7,400 LF  1.10 8140.00 1.15 8510.00  REMOVE EXISTING GUARDRAIL

0142 3380000000-E 862  500 LF  7.85 3925.00 8.00 4000.00  TEMP STL BM GUARDRAIL

0143 3389150000-N SP   2 EA  2470.00 4940.00 2460.00 4920.00  TEMP GDRL END UNITS *****
(TL-3)

0144 3389400000-E 865  13,200 LF  11.15 147180.00 11.15 147180.00  DBL FACED CABLE GUIDERAIL

0145 3389500000-N 865  10 EA  86.25 862.50 86.00 860.00  ADDITIONAL GUIDERAIL POSTS

0146 3389600000-N 865  40 EA  1850.00 74000.00 1845.00 73800.00  CBL GUIDERAIL ANCH UNIT

0147 3435000000-N SP   6 EA  500.00 3000.00 505.00 3030.00  GENERIC GUARDRAIL ITEM (EA)
PERMANENT BOLLARDS

0148 3435000000-N SP   3 EA  1060.00 3180.00 1060.00 3180.00  GENERIC GUARDRAIL ITEM (EA)
REMOVABLE BOLLARDS

0149 3503000000-E 866  60,960 LF  3.10 188976.00 3.35 204216.00  WOVEN WIRE FENCE 47" FAB

0150 3509000000-E 866  3,730 EA  22.40 83552.00 20.00 74600.00  4" TIMBER POSTS 7'-6"LONG

0151 3515000000-E 866  1,170 EA  33.60 39312.00 28.00 32760.00  5" TIMBER POSTS 8'-0"LONG

0152 3565000000-E 866  1 EA  2020.00 2020.00 2817.91 2817.91  DBL GATE **HIGH, **WIDE, **OPEN
(47", 8', 16')

0153 3575000000-E SP   810 LF  170.00 137700.00 130.00 105300.00  GENERIC FENCING ITEM (LF)
BIKE AND PEDESTRIAN SAFETY    RAIL

0154 3628000000-E 876  3,500 TON 58.00 203000.00 75.00 262500.00  RIP RAP, CLASS I

0155 3635000000-E 876  6,625 TON 60.00 397500.00 89.00 589625.00  RIP RAP, CLASS II

0156 3649000000-E 876  6,465 TON 45.80 296097.00 58.00 374970.00  RIP RAP, CLASS B

0157 3656000000-E 876  44,475 SY  5.10 226822.50 4.00 177900.00  GEOTEXTILE FOR DRAINGE

0158 4048000000-E 902  12 CY  1140.00 13680.00 1120.00 13440.00  REINF CONC FOUNDTN

0159 4054000000-E 902  2 CY  11.40 22.80 11.20 22.40  PLN CONC FOUNDTN

0160 4057000000-E SP   30 CY  11.40 342.00 11.20 336.00  OVERHEAD FOOTING

0161 4060000000-E 903  4,817 LB  9.10 43834.70 9.00 43353.00  SUPPORT, BREAKAWAY STL BM

0162 4066000000-E 903  6,948 LB  9.10 63226.80 9.00 62532.00  SUPPORTS, SIMPLE STL BM

0163 4072000000-E 903  6,280 LF  9.10 57148.00 9.00 56520.00  SUPPORT, 3-LB STL U-CHAN

0164 4078000000-E 903  10 EA  114.00 1140.00 115.00 1150.00  SUPPORT, 2-LB STL U-CHAN

0165 4082100000-N 906 Lump Sum 204900.00 200000.00  SUPPORT, OVRHD SIGN STR STA ****
(861+15 -L3-)

0166 4096000000-N 904  5 EA  171.00 855.00 170.00 850.00  SIGN ERECTION, TYPE D

0167 4102000000-N 904  339 EA  85.25 28899.75 85.00 28815.00  SIGN ERECTION, TYPE E

0168 4108000000-N 904  73 EA  171.00 12483.00 170.00 12410.00  SIGN ERECTION, TYPE F

0169 4109000000-N 904  3 EA  1.15 3.45 1.15 3.45  SIGN ERECTION, TYPE *** (OVRHD)
(A)

0170 4109000000-N 904  2 EA  1.15 2.30 1.15 2.30  SIGN ERECTION, TYPE *** (OVRHD)
(B)
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0171 4110000000-N 904  18 EA  910.00 16380.00 895.00 16110.00  SIGN ERECTION, TYPE *** (GRD MTD)
(A)

0172 4110000000-N 904  9 EA  455.00 4095.00 450.00 4050.00  SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0173 4114000000-N 904  9 EA  171.00 1539.00 170.00 1530.00  SIGN ERECTION, MILEMARKERS

0174 4116100000-N 904  3 EA  228.00 684.00 225.00 675.00  SIGN ERECT, RELOC ** GRD MTD
(D)

0175 4116100000-N 904  3 EA  228.00 684.00 225.00 675.00  SIGN ERECT, RELOC ** GRD MTD
(E)

0176 4116100000-N 904  2 EA  228.00 456.00 225.00 450.00  SIGN ERECT, RELOC ** GRD MTD
(F)

0177 4155000000-N 907  93 EA  2.30 213.90 2.25 209.25  DISPOSE SIGN SYST U-CHAN

0178 4192000000-N 907  4 EA  2.30 9.20 2.25 9.00  DISPOSE SUPPORT, U-CHAN

0179 4238000000-N 907  12 EA  2.30 27.60 2.25 27.00  DISPOSE SIGN, D, E, F

0180 4370000000-N SP  Lump Sum 1600.00 1120.00  GENERIC SIGNING ITEM (LS)
DISPOSAL OF FLASHER SYSTEM

0181 4400000000-E 1110  1,906 SF  7.70 14676.20 7.80 14866.80  WORK ZONE SIGNS (STAT)

0182 4405000000-E 1110  672 SF  29.30 19689.60 11.00 7392.00  WORK ZONE SIGNS (PORT)

0183 4410000000-E 1110  432 SF  6.95 3002.40 8.00 3456.00  WORK ZONE SIGNS (BARR)

0184 4415000000-N 1115  2 EA  3310.00 6620.00 3350.00 6700.00  FLASHING ARROW BOARD

0185 4420000000-N 1120  2 EA  13800.00 27600.00 14000.00 28000.00  PORTABLE CHANGE MSG SIGN

0186 4430000000-N 1130  920 EA  54.25 49910.00 55.00 50600.00  DRUMS

0187 4434000000-N SP   30 EA  148.00 4440.00 150.00 4500.00  SEQ FLASH WARN LIGHTS

0188 4435000000-N 1135  50 EA  23.60 1180.00 24.00 1200.00  CONES

0189 4445000000-E 1145  352 LF  28.40 9996.80 29.00 10208.00  BARRICADES (TYPE III)

0190 4447000000-E SP   128 LF  39.00 4992.00 40.00 5120.00  PED CHANNEL DEVICES

0191 4455000000-N 1150  550 DAY 385.00 211750.00 350.00 192500.00  FLAGGER

0192 4465000000-N 1160  2 EA  6480.00 12960.00 7000.00 14000.00  TEMPORARY CRASH CUSHIONS

0193 4470000000-N 1160  2 EA  3300.00 6600.00 3525.00 7050.00  REM & RES CRASH CUSHION

0194 4480000000-N 1165  2 EA  48400.00 96800.00 175000.00 350000.00  TMA

0195 4485000000-E 1170  1,800 LF  38.70 69660.00 42.00 75600.00  PORT CONC BARRIER

0196 4500000000-E 1170  1,800 LF  6.90 12420.00 7.35 13230.00  REM & RES PORT CONC BARRIER

0197 4507000000-E 1170  700 LF  92.50 64750.00 110.00 77000.00  WATER FILLED BARRIER

0198 4508000000-E SP   700 LF  17.55 12285.00 25.00 17500.00  REM & RES H2O FILL BARR

0199 4510000000-N 1190  64 HR  66.25 4240.00 56.25 3600.00  LAW ENFORCEMENT

0200 4516000000-N 1180  110 EA  40.20 4422.00 42.00 4620.00  SKINNY DRUM

0201 4520000000-N 1266  68 EA  75.00 5100.00 78.00 5304.00  TUBULAR MARKERS (FIXED)

0202 4650000000-N 1251  1,618 EA  8.85 14319.30 10.00 16180.00  TEMP RAISED PVMT MRKS

0203 4695000000-E 1205  1,687 LF  1.75 2952.25 2.00 3374.00  THERMO PVT MKG LINES 8"90 MILS

0204 4720000000-E 1205  26 EA  154.00 4004.00 160.00 4160.00  THERMO PVT MKG CHARACTER 90

0205 4725000000-E 1205  223 EA  191.00 42593.00 200.00 44600.00  THERMO PVT SYMBOL 90MILS
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0206 4770000000-E 1205  1,960 LF  7.15 14014.00 7.50 14700.00  4" COLD APPL PLSTIC LINES TYPE **
(IV)

0207 4775000000-E 1205  302 LF  8.85 2672.70 9.50 2869.00  6" COLD APPL PLSTIC LINES TYPE **
(IV)

0208 4805000000-N 1205  2 EA  1410.00 2820.00 1475.00 2950.00  COLD APPL PLASTIC SYM TYPE **
(I)

0209 4810000000-E 1205  296,225 LF  0.25 74056.25 0.28 82943.00  PAINT PVMT MARKINGS 4"

0210 4815000000-E 1205  23,546 LF  0.25 5886.50 0.28 6592.88  PAINT PVMT MARKINGS 6"

0211 4820000000-E 1205  1,400 LF  1.20 1680.00 1.25 1750.00  PAINT PVMT MARKINGS 8"

0212 4825000000-E 1205  576 LF  2.05 1180.80 2.20 1267.20  PAINT PVMT MARKINGS 12"

0213 4835000000-E 1205  770 LF  1.70 1309.00 1.80 1386.00  PAINT PVT MKG LINES 24"

0214 4845000000-N 1205  76 EA  71.00 5396.00 75.00 5700.00  PAINT PVT MKG SYMBOL

0215 4850000000-E 1205  32,600 LF  1.35 44010.00 1.45 47270.00  LINE REMOVAL 4" WIDE

0216 4860000000-E 1205  400 LF  2.95 1180.00 3.10 1240.00  LINE REMOVAL 8" WIDE

0217 4870000000-E 1205  110 LF  11.25 1237.50 11.75 1292.50  LINE REMOVAL 24" WIDE

0218 4875000000-N 1205  12 EA  106.00 1272.00 115.00 1380.00  REMOVAL OF SYMBL & CHARAC

0219 4890000000-E SP   10,194 LF  2.35 23955.90 2.50 25485.00  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 12" 20 MILS
(STANDARD GLASS BEADS)

0220 4890000000-E SP   86,125 LF  0.85 73206.25 0.90 77512.50  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 4", 20 MILS
(STANDARD GLASS BEADS)

0221 4890000000-E SP   112,564 LF  0.90 101307.60 0.95 106935.80  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 6", 20 MILS
(STANDARD GLASS BEADS)

0222 4890000000-E SP   1,844 LF  3.25 5993.00 3.40 6269.60  GENERIC PAVEMENT MARKING ITEM (LF)
POLYUREA PAVEMENT MARKING     LINES, 8", 20 MILS
(STANDARD GLASS BEADS)

0223 4891000000-E 1205  430 LF  5.90 2537.00 6.20 2666.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0224 4895000000-N SP   1,606 EA  53.25 85519.50 56.00 89936.00  GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0225 4900000000-N 1251  8 EA  29.60 236.80 31.00 248.00  PERM RAISED PVMT MARKERS

0226 4915000000-E 1264  48 EA  74.00 3552.00 78.00 3744.00  7' U-CHANNEL POSTS

0227 4955000000-N 1264  54 EA  96.75 5224.50 135.00 7290.00  OBJECT MARKERS (END OF RD)

0228 5325200000-E 1510  1,350 LF  67.00 90450.00 45.00 60750.00  2" WATER LINE

0229 5325600000-E 1510  2,515 LF  120.00 301800.00 75.00 188625.00  6" WATER LINE

0230 5325800000-E 1510  960 LF  116.00 111360.00 85.00 81600.00  8" WATER LINE

0231 5326000000-E 1510  5,790 LF  120.00 694800.00 90.00 521100.00  10" WATER LINE

0232 5326200000-E 1510  3,130 LF  139.00 435070.00 105.00 328650.00  12" WATER LINE

0233 5329000000-E 1510  8,349 LB  7.70 64287.30 12.00 100188.00  DI H2O PIPE FITTINGS

0234 5536000000-E 1515  5 EA  1500.00 7500.00 1275.00 6375.00  2" VALVE

0235 5540000000-E 1515  35 EA  2060.00 72100.00 1850.00 64750.00  6" VALVE
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0236 5546000000-E 1515  4 EA  2870.00 11480.00 2470.00 9880.00  8" VALVE

0237 5552000000-E 1515  22 EA  4250.00 93500.00 3485.00 76670.00  10" VALVE

0238 5558000000-E 1515  6 EA  5370.00 32220.00 4400.00 26400.00  12" VALVE

0240 5571600000-E 1515  1 EA  9250.00 9250.00 6000.00 6000.00  6" TAPPING SLEEVE & VALVE

0241 5606000000-E 1515  5 EA  2510.00 12550.00 2400.00 12000.00  2" BLOW OFF

0242 5648000000-N 1515  9 EA  1110.00 9990.00 1050.00 9450.00  RELOCATE WATER METER

0243 5649000000-N 1515  12 EA  1280.00 15360.00 920.00 11040.00  RECONNECT WATER METER

0244 5666000000-N 1515  2 EA  5010.00 10020.00 4400.00 8800.00  FIRE HYDRANT

0245 5672000000-N 1515  15 EA  780.00 11700.00 1450.00 21750.00  RELOCATE FIRE HYDRANT

0246 5691300000-E 1520 7,698.23 LF  214.00 1647421.22 100.00 769823.00  8" SANITARY GRAVITY SEWER

0247 5691400000-E 1520 1,888.1 LF  230.00 434263.00 115.00 217131.50  10" SANITARY GRAVITY SEWER

0248 5691500000-E 1520 1,337.25 LF  260.00 347685.00 155.00 207273.75  12" SANITARY GRAVITY SEWER

0249 5709200000-E 1520  3,117 LF  356.00 1109652.00 75.00 233775.00  4" FORCE MAIN SEWER

0250 5709400000-E 1520  310 LF  530.00 164300.00 95.00 29450.00  8" FORCE MAIN SEWER

0251 5775000000-E 1525  43 EA  4500.00 193500.00 6000.00 258000.00  4' DIA UTILITY MANHOLE

0252 5801000000-E 1530 4,983.8 LF  18.40 91701.92 4.20 20931.96  ABANDON 8" UTILITY PIPE

0253 5802000000-E 1530  4,827 LF  17.75 85679.25 6.50 31375.50  ABANDON 10" UTILITY PIPE

0254 5804000000-E 1530  584 LF  21.70 12672.80 9.40 5489.60  ABANDON 12" UTILITY PIPE

0255 5815000000-N 1530  26 EA  271.00 7046.00 275.00 7150.00  REMOVE WATER METER

0256 5835700000-E 1540  270 LF  250.00 67500.00 130.00 35100.00  16" ENCASEMENT PIPE

0257 5835800000-E 1540  1,468 LF  309.00 453612.00 235.00 344980.00  18" ENCASEMENT PIPE

0258 5836000000-E 1540  1,386 LF  332.00 460152.00 215.00 297990.00  24" ENCASEMENT PIPE

0259 6000000000-E 1605  143,000 LF  3.00 429000.00 3.00 429000.00  TEMPORARY SILT FENCE

0260 6006000000-E 1610  8,860 TON 46.00 407560.00 65.00 575900.00  EROS CONTRL STONE CL A

0261 6009000000-E 1610  40,810 TON 45.00 1836450.00 60.00 2448600.00  EROS CONTRL STONE CL B

0262 6012000000-E 1610  19,350 TON 44.30 857205.00 45.00 870750.00  SEDIMENT CONTROL STONE

0263 6015000000-E 1615  711 ACR 970.00 689670.00 980.00 696780.00  TEMPORARY MULCHING

0264 6018000000-E 1620  27,700 LB  3.60 99720.00 3.65 101105.00  SEED FOR TEMP SEEDING

0265 6021000000-E 1620 141.5 TON 2010.00 284415.00 2040.00 288660.00  FERT FOR TEMP SEEDING

0266 6024000000-E 1622  28,125 LF  16.80 472500.00 17.00 478125.00  TEMPORARY SLOPE DRAINS

0267 6029000000-E SP   11,320 LF  2.20 24904.00 2.25 25470.00  SAFETY FENCE

0268 6030000000-E 1630  250,750 CY  0.01 2507.50 16.30 4087225.00  SILT EXCAVATION

0269 6036000000-E 1631  892,500 SY  1.45 1294125.00 1.50 1338750.00  MATTING FOR EROS CONTROL

0270 6037000000-E SP   2,640 SY  8.05 21252.00 8.15 21516.00  COIR FIBER MAT

0271 6038000000-E SP   32,000 SY  4.10 131200.00 4.15 132800.00  PERM SOIL REINF MAT

0272 6042000000-E 1632  22,655 LF  7.50 169912.50 5.15 116673.25  1/4" HARDWARE CLOTH

0273 6045000000-E SP   135 LF  193.00 26055.00 146.50 19777.50  **" TEMPORARY PIPE
(36")

0274 6046000000-E 1636  125 LF  85.50 10687.50 152.50 19062.50  TEMP PIPE FOR STREAM CROSS
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0275 6069000000-E 1638  210 CY  27.60 5796.00 12.00 2520.00  STILLING BASINS

0276 6070000000-N 1639  10 EA  1500.00 15000.00 1515.00 15150.00  SPECIAL STILLING BASINS

0277 6071012000-E SP   14,930 LF  11.05 164976.50 11.50 171695.00  COIR FIBER WATTLE

0278 6071013000-E SP   31,250 LF  14.35 448437.50 15.00 468750.00  WATTLE BARRIER

0279 6071020000-E SP   17,715 LB  13.25 234723.75 10.00 177150.00  POLYACRYLAMIDE (PAM)

0280 6071030000-E 1640  27,830 LF  7.75 215682.50 8.00 222640.00  COIR FIBER BAFFLE

0281 6071050000-E SP   75 EA  5770.00 432750.00 840.00 63000.00  **" SKIMMER
(1-1/2")

0282 6071050000-E SP   18 EA  8630.00 155340.00 985.00 17730.00  **" SKIMMER
(2")

0283 6071050000-E SP   13 EA  11400.00 148200.00 1200.00 15600.00  **" SKIMMER
(2-1/2")

0284 6071050000-E SP   1 EA  14800.00 14800.00 1500.00 1500.00  **" SKIMMER
(3")

0285 6084000000-E 1660  365 ACR 2180.00 795700.00 2200.00 803000.00  SEEDING AND MULCHING

0286 6087000000-E 1660  251 ACR 121.00 30371.00 125.00 31375.00  MOWING

0287 6090000000-E 1661  7,250 LB  11.05 80112.50 11.20 81200.00  SEED FOR REPAIR SEEDING

0288 6093000000-E 1661 19.25 TON 1600.00 30800.00 1620.00 31185.00  FERT FOR REPAIR SEEDING

0289 6096000000-E 1662  9,500 LB  4.40 41800.00 4.50 42750.00  SEED FOR SUPP SEEDING

0290 6108000000-E 1665 283.75 TON 2010.00 570337.50 2050.00 581687.50  FERTILIZER TOPDRESSING

0291 6111000000-E SP   770 LF  88.25 67952.50 90.00 69300.00  IMPERVIOUS DIKE

0292 6114500000-N 1667  180 MHR 82.75 14895.00 85.00 15300.00  SPECIALIZED HAND MOWING

0293 6117000000-N SP   150 EA  0.01 1.50 450.00 67500.00  RESPONSE FOR EROS CONTROL

0294 6117500000-N SP   32 EA  1600.00 51200.00 1250.00 40000.00  CONC WASHOUT STRUCTURE

0295 6120000000-E SP   1,010 CY  14.10 14241.00 15.00 15150.00  CULVERT DIVERSION CHANNEL

0296 6132000000-N SP   100 EA  166.00 16600.00 120.00 12000.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT

0297 6132000000-N SP   33 EA  204.00 6732.00 165.00 5445.00  GENERIC EROSION CONTROL ITEM (EA)
FABRIC INSERT INLET PROTECTIONDEVICE

0298 7048500000-E 1705  4 EA  1100.00 4400.00 1120.00 4480.00  16" PEDEST SIG HEAD 1 SEC W/CD

0299 7060000000-E 1705  7,500 LF  3.30 24750.00 3.35 25125.00  SIGNAL CABLE

0300 7120000000-E 1705  32 EA  1100.00 35200.00 1115.00 35680.00  VEHICLE SIGNAL HD (12", 3 SECT)

0301 7132000000-E 1705  11 EA  1210.00 13310.00 1230.00 13530.00  VEHICLE SIGNAL HD (12", 4 SECT)

0302 7144000000-E 1705  3 EA  1660.00 4980.00 1675.00 5025.00  VEHICLE SIGNAL HD (12", 5 SECT)

0303 7264000000-E 1710  550 LF  6.60 3630.00 6.70 3685.00  MESSENGER CABLE (3/8")

0304 7300000000-E 1715  550 LF  13.25 7287.50 13.40 7370.00  UNPAVED TRENCH (***********)
(1, 2")

0305 7300000000-E 1715  405 LF  16.55 6702.75 16.75 6783.75  UNPAVED TRENCH (***********)
(2, 2")

0306 7300000000-E 1715  310 LF  24.30 7533.00 24.60 7626.00  UNPAVED TRENCH (***********)
(4, 2")

0307 7301000000-E 1715  200 LF  17.65 3530.00 18.00 3600.00  DIRECT DRILL (***********)
(1, 2")
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0308 7301000000-E 1715  575 LF  26.50 15237.50 26.80 15410.00  DIRECT DRILL (***********)
(2, 2")

0309 7301000000-E 1715  100 LF  32.00 3200.00 32.50 3250.00  DIRECT DRILL (***********)
(3, 2")

0310 7301000000-E 1715  275 LF  39.70 10917.50 40.00 11000.00  DIRECT DRILL (***********)
(4, 2")

0311 7301000000-E 1715  150 LF  47.50 7125.00 48.00 7200.00  DIRECT DRILL (***********)
(5, 2")

0312 7324000000-N 1716  8 EA  660.00 5280.00 670.00 5360.00  JUNCTION BOX (STANDARD SIZE)

0313 7348000000-N 1716  10 EA  1050.00 10500.00 1060.00 10600.00  JUNCTION BOX (OVER-SIZED, HVY-DUTY)

0314 7360000000-N 1720  4 EA  1100.00 4400.00 1120.00 4480.00  WOOD POLE

0315 7372000000-N 1721  7 EA  610.00 4270.00 615.00 4305.00  GUY ASSEMBLY

0316 7408000000-E 1722  2 EA  830.00 1660.00 840.00 1680.00  1" RISER WITH WEATHERHEAD

0317 7420000000-E 1722  3 EA  1050.00 3150.00 1060.00 3180.00  2" RISER WITH WEATHERHEAD

0318 7444000000-E 1725  3,600 LF  12.40 44640.00 12.60 45360.00  INDUCTIVE LOOP SAWCUT

0319 7456000000-E 1726  11,000 LF  2.75 30250.00 2.80 30800.00  LEAD-IN CABLE(********)
(14-2)

0320 7481000000-N SP   1 EA  1930.00 1930.00 1955.00 1955.00  SITE SURVEY

0321 7481240000-N SP   3 EA  4640.00 13920.00 4700.00 14100.00  CAMERA W/O INT LOOP EMUL PROCESS

0322 7481260000-N SP   1 EA  7180.00 7180.00 7255.00 7255.00  EXT LOOP EMULATOR PROCESS UNIT

0323 7575142010-N 1736  10 EA  4860.00 48600.00 4915.00 49150.00  900MHZ SER/ETH SPEC RADIO

0324 7588000000-N SP   10 EA  20400.00 204000.00 20650.00 206500.00  SGNL MAST ARM WITH METAL POLE

0325 7590000000-N SP   2 EA  27500.00 55000.00 27850.00 55700.00  DBL MAST ARM WITH METAL POLE

0326 7613000000-N SP   12 EA  1600.00 19200.00 1620.00 19440.00  SOIL TEST

0327 7614100000-E SP   84 CY  1100.00 92400.00 1120.00 94080.00  DRILLED PIER FOUND

0328 7631000000-N SP   12 EA  110.00 1320.00 115.00 1380.00  MAST ARM W/ MTL POLE DES

0329 7636000000-N 1745  14 EA  276.00 3864.00 280.00 3920.00  SIGN FOR SIGNALS

0330 7642200000-N 1743  7 EA  2320.00 16240.00 2350.00 16450.00  TYPE II PED W/ FOUNDATION

0331 7684000000-N 1750  4 EA  2210.00 8840.00 2235.00 8940.00  SIGNAL CABINET FOUNDATION

0332 7696000000-N 1751  4 EA  17700.00 70800.00 17860.00 71440.00  CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

0333 7744000000-N 1751  22 EA  276.00 6072.00 280.00 6160.00  DETECTOR CARD (TYPE 170)

0334 7901000000-N 1753  4 EA  610.00 2440.00 615.00 2460.00  CABINET BASE EXTENDER

0335 7948000000-N 1757  1 EA  2760.00 2760.00 2800.00 2800.00  TRAFFIC SIGNAL REMOVAL

0336 7960000000-N SP   1 EA  3860.00 3860.00 3910.00 3910.00  METAL POLE FOUND REMVL

0337 7972000000-N SP   1 EA  1660.00 1660.00 1675.00 1675.00  METAL POLE REMOVAL

0338 7980000000-N SP   6 EA  4640.00 27840.00 4688.00 28128.00  GENERIC SIGNAL ITEM (EA)
2070E CONTROLLER

0339 7980000000-N SP   2 EA  2090.00 4180.00 2110.00 4220.00  GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR DUAL MAST ARM POLE
(BLACK)

0340 7980000000-N SP   7 EA  110.00 770.00 115.00 805.00  GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SIGNAL PEDESTAL (BLACK)



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
CONSTRUCTION COMPANY INC

CHARLESTON,  TN

BLYTHE DEVELOPMENT CO

CHARLOTTE,  NC  

FEB 10, 2022 03:18 PM RUTHERFORD 2:00 PM 11 /  13 002

34400.3.4 DEC 21 2021 C204397

TIP NO 5.164 MIR-2233BB

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0341 7980000000-N SP   10 EA  1380.00 13800.00 1400.00 14000.00  GENERIC SIGNAL ITEM (EA)
PROTECTIVE COATING FOR SINGLE MAST ARM POLE
(BLACK)

0392 5673000000-E 1515 305.9 LF  92.50 28295.75 75.00 22942.50  FIRE HYDRANT LEG

0393 5686000000-E 1515 94.7 LF  94.75 8972.83 72.00 6818.40  **" H2O SERVICE LINE
(2")

0394 5776000000-E 1525  19 EA  7270.00 138130.00 6120.00 116280.00  5' DIA UTILITY MANHOLE

0395 5781000000-E 1525  139 LF  320.00 44480.00 330.00 45870.00  UTILITY MANHOLE WALL 4' DIA

0396 5782000000-E 1525  215 LF  436.00 93740.00 460.00 98900.00  UTILITY MANHOLE WALL 5' DIA

0397 5912000000-N SP  Lump Sum 745200.00 1200000.00  GENERIC UTILITY ITEM (LS)
UTILITY COORDINATOR

0398 0973100000-E 330  346 LF  850.00 294100.00 840.00 290640.00  **"WLD STL PIPE GRAD B IN SOIL
(36", 0.500")

0399 0973300000-E 330  276 LF  2380.00 656880.00 2350.00 648600.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(42", 0.625")

0400 0973300000-E 330  122 LF  2620.00 319640.00 2600.00 317200.00  **"WLD STL PIPE GRAD B NOT IN SOIL
(66", 0.875")

0401 3575000000-E SP   100 LF  140.00 14000.00 140.00 14000.00  GENERIC FENCING ITEM (LF)
ORNAMENTAL WOOD FENCE

0402 4360000000-N SP   4 EA  9380.00 37520.00 9500.00 38000.00  GENERIC SIGNING ITEM (EA)
RRFB ASSEMBLY

0403 4360000000-N SP   3 EA  8610.00 25830.00 8705.00 26115.00  GENERIC SIGNING ITEM (EA)
ADVANCE WARNING FLASHING BEA- CON ASSEMBLY

CULVERT ITEMS

0342 8056000000-N 402 Lump Sum 38600.00 40000.00  REMV EXIST STR **********
(874+45.00 -L3-)

0343 8065000000-N SP  Lump Sum 1320.00 1350.00  ASBESTOS ASSESSMENT

0344 8126000000-N 414 Lump Sum 247200.00 175000.00  CULV EXCAV @ ************
(735+38.59 -L3-)

0345 8126000000-N 414 Lump Sum 130100.00 85000.00  CULV EXCAV @ ************
(797+66.00 -L3-)

0346 8126000000-N 414 Lump Sum 278700.00 195415.00  CULV EXCAV @ ************
(830+02.00 -L3-)

0347 8126000000-N 414 Lump Sum 92100.00 75000.00  CULV EXCAV @ ************
(874+45.00 -L3-)

0348 8133000000-E 414  2,287 TON 82.75 189249.25 85.00 194395.00  FND CONDIT MAT, BOX CULV

0349 8196000000-E 420 5,708.1 CY  442.00 2522980.20 447.00 2551520.70  CLASS A CONCRETE (CULV)

0350 8245000000-E 425  920,565 LB  1.55 1426875.75 1.60 1472904.00  REINF STEEL (CULVERT)

0351 8590000000-E 876  32 TON 72.75 2328.00 87.00 2784.00  RIP RAP, CLASS **
(II)

0352 8622000000-E 876  1,695 SY  5.10 8644.50 3.35 5678.25  GEOTEXTILE FOR DRAINAGE

WALL ITEMS

0353 8504000000-E 460  268 LF  451.00 120868.00 650.00 174200.00  CONC BARR RAIL MOMENT SLAB



US-221 SOUTH OF US-74 BUS (CHARLOTTE RD) TO NORTH OF SR-1366 (ROPER LOOP RD).

WRIGHT BROTHERS
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0354 8801000000-E SP   6,350 SF  94.75 601662.50 91.00 577850.00  MSE RETAIN WALL NO **
(1)

0355 8801000000-E SP   4,335 SF  116.00 502860.00 92.00 398820.00  MSE RETAIN WALL NO **
(2)

0356 8801000000-E SP   4,665 SF  101.00 471165.00 81.00 377865.00  MSE RETAIN WALL NO **
(6)

0357 8847000000-E SP   149,026 SF  2.35 350211.10 1.15 171379.90  GENERIC RET WALL ITEM (SF)
ARCHITECTURAL SURFACE TREAT-  MENT

0358 8847000000-E SP   18,303 SF  39.10 715647.30 36.60 669889.80  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW11-

0359 8847000000-E SP   26,005 SF  39.10 1016795.50 36.60 951783.00  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW13-

0360 8847000000-E SP   7,308 SF  39.30 287204.40 36.60 267472.80  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW15-

0361 8847000000-E SP   14,210 SF  39.10 555611.00 36.60 520086.00  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW5A-

0362 8847000000-E SP   8,208 SF  39.10 320932.80 36.60 300412.80  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW5B-

0363 8847000000-E SP   18,010 SF  39.30 707793.00 36.60 659166.00  GENERIC RET WALL ITEM (SF)
SOUND BARRIER WALL NO -NW8-

STRUCTURE ITEMS

0364 8091000000-N 410 Lump Sum 22200.00 17000.00  FND EXCAV B** STA *******
(1, 20+88.94 -Y19-)

0365 8105560000-E 411  50 LF  1040.00 52000.00 1306.00 65300.00  4'-0" DRILLD PIER IN SOIL

0366 8105660000-E 411  50 LF  1040.00 52000.00 1615.00 80750.00  4'-0" DRILLD PIER NO SOIL

0367 8115000000-N 411  1 EA  3860.00 3860.00 4000.00 4000.00  CSL TESTING

0368 8147000000-E 420  38,861 SF  42.30 1643820.30 46.00 1787606.00  REINF CONCRETE DECK SLAB

0369 8161000000-E 420  40,654 SF  0.50 20327.00 0.70 28457.80  GROOVING BRIDGE FLOORS

0370 8182000000-E 420 601.6 CY  1420.00 854272.00 1320.00 794112.00  CLASS A CONCRETE (BRIDGE)

0371 8210000000-N 422 Lump Sum 55100.00 46435.00  BRG APPR SLAB ***********
(20+88.94 -Y19-)

0372 8210000000-N 422 Lump Sum 110600.00 127450.00  BRG APPR SLAB ***********
(26+65.52 -Y3-)

0373 8210000000-N 422 Lump Sum 66200.00 66500.00  BRG APPR SLAB ***********
(774+41.49 -L3- LT)

0374 8210000000-N 422 Lump Sum 66200.00 66530.00  BRG APPR SLAB ***********
(774+41.49 -L3- RT)

0375 8217000000-E 425  98,466 LB  1.30 128005.80 1.45 142775.70  REINF STEEL (BRIDGE)

0376 8238000000-E 425  7,072 LB  2.70 19094.40 3.20 22630.40  SPIRAL COL REINF STL BRG

0377 8265000000-E 430 2,104.67 LF  361.00 759785.87 448.00 942892.16  54" PRESTR CONCRETE GIRDR

0378 8277000000-E 430 2,254.9 LF  399.00 899705.10 483.00 1089116.70  72" MOD PRESTR CONC GIRDR

0379 8328200000-E 450  72 EA  484.00 34848.00 933.20 67190.40  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0380 8328200000-E 450  30 EA  399.00 11970.00 933.20 27996.00  PILE DRV EQUIP SETUP ** STEEL PILES
(HP 14 X 73)
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

0381 8364000000-E 450  4,005 LF  72.75 291363.75 83.85 335819.25  HP12X53 PILES

0382 8384000000-E 450  940 LF  97.00 91180.00 116.00 109040.00  HP14X73 PILES

0383 8391000000-N 450  18 EA  420.00 7560.00 280.00 5040.00  STEEL PILE POINTS

0384 8392500000-E 450  170 LF  161.00 27370.00 510.00 86700.00  PREDRILLING FOR PILES

0385 8475000000-E 460 496.77 LF  120.00 59612.40 134.00 66567.18  TWO BAR METAL RAIL

0386 8482000000-E 460 343.92 LF  188.00 64656.96 225.00 77382.00  THREE BAR METAL RAIL

0387 8503000000-E 460 407.2 LF  154.00 62708.80 150.00 61080.00  CONCRETE BARRIER RAIL

0388 8505000000-E 460 277.14 LF  130.00 36028.20 140.00 38799.60  VERT CONC BARRIER RAIL

0389 8517000000-E 460 504.55 LF  113.00 57014.15 110.00 55500.50  1'-**"X*****"CONC PARAPET
(1'-2" X 2'-6")

0390 8531000000-E 462  2,278 SY  90.00 205020.00 86.20 196363.60  4" SLOPE PROTECTION

0391 8657000000-N 430 Lump Sum 23500.00 33500.00  ELASTOMERIC BEARINGS

 

    TOTAL 109237300.02 TOTAL 116494541.10  CONTRACT TOTAL

 

    SUB-TOTAL 92922448.99 SUB-TOTAL 100184034.56  ROADWAY ITEMS

    SUB-TOTAL 4938097.70 SUB-TOTAL 4799046.95  CULVERT ITEMS

    SUB-TOTAL 5650750.60 SUB-TOTAL 5068925.30  WALL ITEMS

    SUB-TOTAL 5726002.73 SUB-TOTAL 6442534.29  STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  109237300.02   WRIGHT BROTHERS CONSTRUCTION COMPANY INC

     2  116494541.10   BLYTHE DEVELOPMENT CO



SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.

FSC II LLC DBA FRED SMITH
COMPANY

RALEIGH,  NC

JSMITH CIVIL LLC BRANCH CIVIL INC

GOLDSBORO,  NC ROANOKE,  VA

FEB 10, 2022 03:18 PM DARE 2:00 PM 1 /  13 004

41162.3.1 DEC 21 2021 C204688

TIP NO 4.204 MIR-5014

FED AID NO STP-1217(6)

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 997500.00 1000277.72  631000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 225000.65 221209.00  206000.00CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1430000.00 79078.00  194000.00CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 1.00 1.00 39539.00 39539.00 14905.00  14905.00SUPP CLEARING & GRUBBING

0005 0022000000-E 225  7,350 CY  28.00 205800.00 15.00 110250.00 20.00  147000.00UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  9,180 CY  27.00 247860.00 30.00 275400.00 25.00  229500.00UNDERCUT EXCAVATION

0007 0106000000-E 230  21,150 CY  25.00 528750.00 61.00 1290150.00 59.00  1247850.00BORROW EXCAVATION

0008 0134000000-E 240  40 CY  40.00 1600.00 34.00 1360.00 53.00  2120.00DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  8,280 SY  5.50 45540.00 12.00 99360.00 6.25  51750.00REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E 250  410 SY  2.25 922.50 17.00 6970.00 19.00  7790.00BREAKING OF EXT ASPH PVMT

0011 0195000000-E 265  9,180 CY  25.00 229500.00 29.00 266220.00 58.00  532440.00SELECT GRANULAR MATERIAL

0012 0196000000-E 270  24,900 SY  2.50 62250.00 1.00 24900.00 5.25  130725.00GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   343 SF  100.00 34300.00 125.00 42875.00 97.00  33271.00TEMPORARY SHORING

0014 0222000000-E SP   600 SY  3.25 1950.00 4.00 2400.00 4.25  2550.00GEOTEXTILE ROCK EMBANK

0015 0223000000-E 275  1,280 SY  110.00 140800.00 166.00 212480.00 140.00  179200.00ROCK PLATING

0016 0255000000-E SP   100 TON 95.00 9500.00 148.00 14800.00 160.00  16000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017 0318000000-E 300  1,710 TON 55.00 94050.00 58.00 99180.00 68.00  116280.00FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  2,600 SY  1.50 3900.00 2.00 5200.00 8.50  22100.00FND CONDIT GEOTEXTILE

0019 0448000000-E 310  1,332 LF  68.00 90576.00 92.00 122544.00 110.00  146520.00***" RCP CULV CLASS IV
(12")

0020 0448200000-E 310  2,580 LF  68.00 175440.00 103.00 265740.00 120.00  309600.0015" RCP CULV CLASS IV

0021 0448300000-E 310  900 LF  73.00 65700.00 172.00 154800.00 160.00  144000.0018" RCP CULV CLASS IV

0022 0448400000-E 310  360 LF  97.00 34920.00 189.00 68040.00 210.00  75600.0024" RCP CULV CLASS IV

0023 0448500000-E 310  8 LF  121.00 968.00 163.00 1304.00 250.00  2000.0030" RCP CULV CLASS IV

0024 0546000000-E 310  12 LF  175.00 2100.00 218.00 2616.00 250.00  3000.00**" CAA PIPE CLVT *****"
(18", 0.105")

0025 0546000000-E 310  12 LF  308.50 3702.00 352.00 4224.00 540.00  6480.00**" CAA PIPE CLVT *****"
(36", 0.135")

0026 0546000000-E 310  128 LF  470.00 60160.00 354.00 45312.00 340.00  43520.00**" CAA PIPE CLVT *****"
(42", 0.135")

0027 0546000000-E 310  216 LF  475.00 102600.00 457.00 98712.00 460.00  99360.00**" CAA PIPE CLVT *****"
(48", 0.164")

0028 0546000000-E 310  172 LF  650.00 111800.00 629.00 108188.00 650.00  111800.00**" CAA PIPE CLVT *****"
(60", 0.164")

0029 0986000000-E SP   72 LF  225.00 16200.00 234.00 16848.00 330.00  23760.00GENERIC PIPE ITEM (LF)
35" X 24" CORRUGATED ALUMINUM PIPE ARCH, 0.105"
THICK       (12 GAUGE)

0030 0992000000-E SP   6 EA  51500.00 309000.00 26663.00 159978.00 29500.00  177000.00GENERIC PIPE ITEM (EA)
ALUMINUM HEADWALL, 0.150" THICK (CONTRACTOR
DESIGNED)

0031 0995000000-E 340  2,155 LF  30.00 64650.00 39.00 84045.00 19.00  40945.00PIPE REMOVAL



SR-1217 (COLINGTON RD) FROM DEAD END TO US-158 (CROATAN HWY) IN KILL DEVIL HILLS.
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RALEIGH,  NC
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FED AID NO STP-1217(6)

GRADING, DRAINAGE, PAVING, AND SAFETY IMPROVEMENTS.

0032 0996000000-N 350  6 EA  800.00 4800.00 7249.00 43494.00 290.00  1740.00PIPE CLEAN OUT

0033 1011000000-N 500 Lump Sum 900437.00 348112.00  559000.00FINE GRADING

0034 1077000000-E SP   240 TON 65.00 15600.00 74.00 17760.00 73.00  17520.00#57 STONE

0035 1099500000-E 505  5,500 CY  25.00 137500.00 39.00 214500.00 73.00  401500.00SHALLOW UNDERCUT

0036 1099700000-E 505  10,945 TON 52.00 569140.00 56.00 612920.00 61.00  667645.00CLASS IV SUBGRD STABILIZATION

0037 1111000000-E SP   5,000 TON 40.00 200000.00 61.00 305000.00 77.00  385000.00CLASS IV AGGREGATE STABILIZATION

0038 1220000000-E 545  1,625 TON 80.00 130000.00 64.00 104000.00 62.00  100750.00INCIDENTAL STONE BASE

0039 1308000000-E 607  1,130 SY  14.00 15820.00 11.00 12430.00 6.00  6780.00MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0040 1330000000-E 607  2,500 SY  18.00 45000.00 10.00 25000.00 5.50  13750.00INCIDENTAL MILLING

0041 1491000000-E 610  17,580 TON 110.00 1933800.00 116.00 2039280.00 140.00  2461200.00ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  7,900 TON 100.00 790000.00 118.00 932200.00 140.00  1106000.00ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  13,470 TON 95.00 1279650.00 119.00 1602930.00 140.00  1885800.00ASP CONC SURF CRS S9.5B

0044 1575000000-E 620  2,075 TON 550.00 1141250.00 692.00 1435900.00 650.00  1348750.00ASP FOR PLANT MIX

0045 1693000000-E 654  2,320 TON 155.00 359600.00 277.00 642640.00 235.00  545200.00ASPH PLT MIX PVMT REPAIR

0046 2022000000-E 815  448 CY  20.00 8960.00 53.00 23744.00 39.00  17472.00SUBDRAIN EXCAVATION

0047 2026000000-E 815  2,000 SY  2.50 5000.00 7.00 14000.00 13.00  26000.00GEOTEXTILE FOR SUBSURF DRNS

0048 2036000000-E 815  336 CY  60.00 20160.00 99.00 33264.00 89.00  29904.00SUBDRAIN COARSE AGGREGATE

0049 2044000000-E 815  2,000 LF  12.00 24000.00 22.00 44000.00 22.00  44000.006" PERF SUBDRN PIPE

0050 2070000000-N 815  4 EA  450.00 1800.00 988.00 3952.00 450.00  1800.00SUBDRN PIPE OUTLET

0051 2077000000-E 815  24 LF  25.00 600.00 58.00 1392.00 33.00  792.006" OUTLET PIPE

0052 2253000000-E 840 4.06 CY  800.00 3248.00 1650.00 6699.00 1600.00  6496.00PIPE COLLARS

0053 2286000000-N 840  36 EA  2600.00 93600.00 3552.00 127872.00 3200.00  115200.00MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  26 EA  650.00 16900.00 1001.00 26026.00 730.00  18980.00FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  4 EA  675.00 2700.00 1032.00 4128.00 720.00  2880.00FRAME W/2GRTS 840.24 STD

0056 2367000000-N 840  2 EA  675.00 1350.00 1018.00 2036.00 700.00  1400.00FRAME W/2GRTS 840.29 STD

0057 2374000000-N 840  1 EA  725.00 725.00 1066.00 1066.00 920.00  920.00FRAME-GRT-HD 840.03 **
(E)

0058 2374000000-N 840  1 EA  750.00 750.00 1094.00 1094.00 920.00  920.00FRAME-GRT-HD 840.03 **
(F)

0059 2374000000-N 840  1 EA  750.00 750.00 1094.00 1094.00 920.00  920.00FRAME-GRT-HD 840.03 **
(G)

0060 2396000000-N 840  1 EA  600.00 600.00 835.00 835.00 580.00  580.00FRAME W/COVER STD 840.54

0061 2451000000-N 852  1 EA  1000.00 1000.00 4086.00 4086.00 2800.00  2800.00CONC TRANS SECT FOR DROP INLET

0062 2549000000-E 846  440 LF  29.00 12760.00 50.00 22000.00 40.00  17600.002'-6" CONC CURB & GUTTER

0063 2591000000-E 848  320 SY  49.00 15680.00 83.00 26560.00 65.00  20800.004" CONCRETE SIDEWALK

0064 2605000000-N 848  5 EA  3000.00 15000.00 2606.00 13030.00 2000.00  10000.00CONCRETE CURB RAMPS

0065 2612000000-E 848  2,005 SY  68.00 136340.00 118.00 236590.00 95.00  190475.006" CONCRETE DRIVEWAY

0066 2655000000-E 852  100 SY  64.50 6450.00 119.00 11900.00 100.00  10000.005" MONO CONC ISLDS (KEY IN)

0067 2845000000-N 858  114 EA  65.00 7410.00 444.00 50616.00 190.00  21660.00ADJ METER OR VALVE BOXES
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0068 3030000000-E 862  3,525 LF  28.00 98700.00 37.00 130425.00 33.00  116325.00STL BEAM GUARDRAIL

0069 3045000000-E 862  125 LF  32.00 4000.00 42.00 5250.00 36.00  4500.00SBGR SHOP CURVED

0070 3140000000-E 862  2 EA  2500.00 5000.00 3295.00 6590.00 3400.00  6800.0025' CLR SPAN GR SECTIONS

0071 3145000000-E 862  25 EA  70.00 1750.00 92.00 2300.00 100.00  2500.00EX LENGTH GR POST ** STL
(8')

0072 3150000000-N 862  5 EA  50.00 250.00 66.00 330.00 62.00  310.00ADDIT GUARDRAIL POSTS

0073 3180000000-N SP   2 EA  2800.00 5600.00 3690.00 7380.00 2800.00  5600.00GR ANCHOR TYPE **********
(III, SHOP CURVED)

0074 3195000000-N 862  3 EA  800.00 2400.00 1054.00 3162.00 1100.00  3300.00GR END TYPE AT-1

0075 3287000000-N SP   11 EA  3750.00 41250.00 4942.00 54362.00 4100.00  45100.00GR END TYPE TL-3

0076 3288000000-N SP   8 EA  3450.00 27600.00 4547.00 36376.00 4000.00  32000.00GR END TYPE TL-2

0077 3360000000-E 863  2,878 LF  1.00 2878.00 1.00 2878.00 3.50  10073.00REMOVE EXISTING GUARDRAIL

0078 3628000000-E 876  60 TON 103.00 6180.00 94.00 5640.00 120.00  7200.00RIP RAP, CLASS I

0079 3635000000-E 876  450 TON 107.00 48150.00 60.00 27000.00 130.00  58500.00RIP RAP, CLASS II

0080 3642000000-E 876  220 TON 100.00 22000.00 94.00 20680.00 120.00  26400.00RIP RAP, CLASS A

0081 3649000000-E 876  301 TON 101.00 30401.00 60.00 18060.00 120.00  36120.00RIP RAP, CLASS B

0082 3656000000-E 876  1,370 SY  3.25 4452.50 5.00 6850.00 7.25  9932.50GEOTEXTILE FOR DRAINGE

0083 3984000000-E SP   200 SF  237.50 47500.00 208.00 41600.00 220.00  44000.00GENERIC WALL ITEM (SF)
TIMBER RETAINING WALL (# 1)

0084 3984000000-E SP   600 SF  121.00 72600.00 124.00 74400.00 220.00  132000.00GENERIC WALL ITEM (SF)
TIMBER RETAINING WALL (# 2)

0085 4072000000-E 903  20 LF  12.50 250.00 17.00 340.00 14.00  280.00SUPPORT, 3-LB STL U-CHAN

0086 4082000000-E 903  1,400 LF  11.50 16100.00 15.00 21000.00 13.00  18200.00SUPPORT, WOOD

0087 4096000000-N 904  2 EA  150.00 300.00 204.00 408.00 170.00  340.00SIGN ERECTION, TYPE D

0088 4102000000-N 904  90 EA  75.00 6750.00 102.00 9180.00 86.00  7740.00SIGN ERECTION, TYPE E

0089 4110000000-N 904  1 EA  225.00 225.00 306.00 306.00 260.00  260.00SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0090 4116100000-N 904  1 EA  250.00 250.00 340.00 340.00 290.00  290.00SIGN ERECT, RELOC ** GRD MTD
(B)

0091 4116100000-N 904  2 EA  200.00 400.00 272.00 544.00 230.00  460.00SIGN ERECT, RELOC ** GRD MTD
(D)

0092 4116100000-N 904  5 EA  100.00 500.00 136.00 680.00 110.00  550.00SIGN ERECT, RELOC ** GRD MTD
(E)

0093 4141000000-N 907  6 EA  25.00 150.00 34.00 204.00 29.00  174.00DISPOSE SUPPORT, WOOD

0094 4158000000-N 907  73 EA  25.00 1825.00 34.00 2482.00 29.00  2117.00DISPOSE SIGN SYST WOOD

0095 4400000000-E 1110  186 SF  23.00 4278.00 26.00 4836.00 28.00  5208.00WORK ZONE SIGNS (STAT)

0096 4405000000-E 1110  384 SF  23.00 8832.00 12.00 4608.00 12.00  4608.00WORK ZONE SIGNS (PORT)

0097 4415000000-N 1115  1 EA  3000.00 3000.00 5265.00 5265.00 10400.00  10400.00FLASHING ARROW BOARD

0098 4420000000-N 1120  1 EA  15000.00 15000.00 20429.00 20429.00 12600.00  12600.00PORTABLE CHANGE MSG SIGN

0099 4430000000-N 1130  150 EA  47.00 7050.00 53.00 7950.00 61.00  9150.00DRUMS

0100 4435000000-N 1135  100 EA  25.00 2500.00 26.00 2600.00 24.00  2400.00CONES

0101 4445000000-E 1145  300 LF  28.00 8400.00 34.00 10200.00 3.75  1125.00BARRICADES (TYPE III)
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0102 4455000000-N 1150  1,102 DAY 900.00 991800.00 395.00 435290.00 310.00  341620.00FLAGGER

0103 4507000000-E 1170  301 LF  70.00 21070.00 72.00 21672.00 130.00  39130.00WATER FILLED BARRIER

0104 4510000000-N 1190  240 HR  60.00 14400.00 86.00 20640.00 56.00  13440.00LAW ENFORCEMENT

0105 4650000000-N 1251  285 EA  10.00 2850.00 13.00 3705.00 11.00  3135.00TEMP RAISED PVMT MRKS

0106 4685000000-E 1205  101,491 LF  0.60 60894.60 1.00 101491.00 0.75  76118.25THERMO PVT MKG LINES 4"90

0107 4695000000-E 1205  1,680 LF  2.50 4200.00 3.00 5040.00 2.75  4620.00THERMO PVT MKG LINES 8"90 MILS

0108 4720000000-E 1205  12 EA  115.00 1380.00 152.00 1824.00 130.00  1560.00THERMO PVT MKG CHARACTER 90

0109 4725000000-E 1205  88 EA  190.00 16720.00 250.00 22000.00 210.00  18480.00THERMO PVT SYMBOL 90MILS

0110 4770000000-E 1205  8,000 LF  2.50 20000.00 3.00 24000.00 2.75  22000.004" COLD APPL PLSTIC LINES TYPE **
(II)

0111 4810000000-E 1205  282,775 LF  0.10 28277.50 0.13 36760.75 0.10  28277.50PAINT PVMT MARKINGS 4"

0112 4820000000-E 1205  1,410 LF  1.00 1410.00 1.00 1410.00 1.00  1410.00PAINT PVMT MARKINGS 8"

0113 4835000000-E 1205  2,286 LF  3.00 6858.00 4.00 9144.00 3.25  7429.50PAINT PVT MKG LINES 24"

0114 4840000000-N 1205  36 EA  45.00 1620.00 59.00 2124.00 50.00  1800.00PAINT PVT MKG CHARACTER

0115 4845000000-N 1205  93 EA  45.00 4185.00 59.00 5487.00 50.00  4650.00PAINT PVT MKG SYMBOL

0116 4850000000-E 1205  8,000 LF  0.75 6000.00 1.00 8000.00 0.85  6800.00LINE REMOVAL 4" WIDE

0117 4891000000-E 1205  1,800 LF  11.00 19800.00 15.00 27000.00 12.00  21600.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0118 4900000000-N 1251  362 EA  10.00 3620.00 13.00 4706.00 11.00  3982.00PERM RAISED PVMT MARKERS

0119 5325200000-E 1510  50 LF  70.00 3500.00 225.00 11250.00 120.00  6000.002" WATER LINE

0120 5325400000-E 1510  20 LF  175.00 3500.00 51.00 1020.00 55.00  1100.004" WATER LINE

0121 5325600000-E 1510  500 LF  119.00 59500.00 81.00 40500.00 220.00  110000.006" WATER LINE

0122 5325800000-E 1510  90 LF  409.00 36810.00 73.00 6570.00 270.00  24300.008" WATER LINE

0123 5326200000-E 1510  15,500 LF  150.00 2325000.00 140.00 2170000.00 157.00  2433500.0012" WATER LINE

0124 5329000000-E 1510  54,770 LB  14.50 794165.00 14.00 766780.00 15.00  821550.00DI H2O PIPE FITTINGS

0125 5536000000-E 1515  4 EA  1700.00 6800.00 1458.00 5832.00 1200.00  4800.002" VALVE

0126 5538000000-E 1515  1 EA  2200.00 2200.00 1563.00 1563.00 2900.00  2900.004" VALVE

0127 5540000000-E 1515  23 EA  2000.00 46000.00 2019.00 46437.00 2900.00  66700.006" VALVE

0128 5546000000-E 1515  4 EA  2700.00 10800.00 2889.00 11556.00 3800.00  15200.008" VALVE

0129 5558000000-E 1515  30 EA  4950.00 148500.00 5088.00 152640.00 6600.00  198000.0012" VALVE

0130 5589100000-E 1515  10 EA  2100.00 21000.00 8578.00 85780.00 1300.00  13000.001" AIR RELEASE VALVE

0131 5643000000-E 1515  1 EA  2500.00 2500.00 7693.00 7693.00 1700.00  1700.00**" WATER METER
(1")

0132 5643100000-E 1515  18 EA  2450.00 44100.00 2581.00 46458.00 5300.00  95400.003/4" WATER METER

0133 5648000000-N 1515  8 EA  1800.00 14400.00 1254.00 10032.00 760.00  6080.00RELOCATE WATER METER

0134 5649000000-N 1515  67 EA  1800.00 120600.00 1629.00 109143.00 4200.00  281400.00RECONNECT WATER METER

0135 5666000000-N 1515  6 EA  8500.00 51000.00 10873.00 65238.00 9400.00  56400.00FIRE HYDRANT

0136 5672000000-N 1515  13 EA  8500.00 110500.00 5255.00 68315.00 3200.00  41600.00RELOCATE FIRE HYDRANT

0137 5678600000-E 1515  1 EA  21000.00 21000.00 14552.00 14552.00 5000.00  5000.008" LINE STOP
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0138 5709300000-E 1520  100 LF  116.50 11650.00 56.00 5600.00 330.00  33000.006" FORCE MAIN SEWER

0139 5800000000-E 1530  900 LF  18.00 16200.00 5.00 4500.00 24.00  21600.00ABANDON 6" UTILITY PIPE

0140 5801000000-E 1530  2,510 LF  20.00 50200.00 5.00 12550.00 26.00  65260.00ABANDON 8" UTILITY PIPE

0141 5804000000-E 1530  1,270 LF  25.00 31750.00 5.00 6350.00 32.00  40640.00ABANDON 12" UTILITY PIPE

0142 5815000000-N 1530  18 EA  500.00 9000.00 458.00 8244.00 380.00  6840.00REMOVE WATER METER

0143 5815500000-N 1530  2 EA  1500.00 3000.00 5079.00 10158.00 760.00  1520.00REMOVE FIRE HYDRANT

0144 5835700000-E 1540  330 LF  475.00 156750.00 192.00 63360.00 370.00  122100.0016" ENCASEMENT PIPE

0145 5888000000-E SP   100 LF  175.00 17500.00 12.00 1200.00 39.00  3900.00GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT WATER LINE

0146 5894000000-E SP   50 CY  400.00 20000.00 555.00 27750.00 2500.00  125000.00GENERIC UTILITY ITEM (CY)
REINFORCED CONCRETE ENCASEMENT AND SUPPORTS

0147 6000000000-E 1605  40,020 LF  2.75 110055.00 5.00 200100.00 3.50  140070.00TEMPORARY SILT FENCE

0148 6006000000-E 1610  375 TON 68.00 25500.00 94.00 35250.00 130.00  48750.00EROS CONTRL STONE CL A

0149 6009000000-E 1610  730 TON 68.00 49640.00 60.00 43800.00 130.00  94900.00EROS CONTRL STONE CL B

0150 6012000000-E 1610  535 TON 45.00 24075.00 74.00 39590.00 77.00  41195.00SEDIMENT CONTROL STONE

0151 6015000000-E 1615 7.5 ACR 875.00 6562.50 1318.00 9885.00 990.00  7425.00TEMPORARY MULCHING

0152 6018000000-E 1620  500 LB  4.00 2000.00 4.00 2000.00 4.50  2250.00SEED FOR TEMP SEEDING

0153 6021000000-E 1620 2.5 TON 1500.00 3750.00 1977.00 4942.50 1700.00  4250.00FERT FOR TEMP SEEDING

0154 6024000000-E 1622  585 LF  13.00 7605.00 45.00 26325.00 12.00  7020.00TEMPORARY SLOPE DRAINS

0155 6029000000-E SP   9,400 LF  2.25 21150.00 5.00 47000.00 2.75  25850.00SAFETY FENCE

0156 6030000000-E 1630  970 CY  5.00 4850.00 62.00 60140.00 38.00  36860.00SILT EXCAVATION

0157 6036000000-E 1631  29,800 SY  1.55 46190.00 3.00 89400.00 1.75  52150.00MATTING FOR EROS CONTROL

0158 6037000000-E SP   1,680 SY  3.75 6300.00 8.00 13440.00 4.25  7140.00COIR FIBER MAT

0159 6038000000-E SP   100 SY  4.75 475.00 11.00 1100.00 5.50  550.00PERM SOIL REINF MAT

0160 6042000000-E 1632  1,200 LF  7.00 8400.00 7.00 8400.00 4.50  5400.001/4" HARDWARE CLOTH

0161 6048000000-E SP   780 SY  55.50 43290.00 53.00 41340.00 56.00  43680.00FLOAT TURBIDITY CURTAIN

0162 6071012000-E SP   3,000 LF  9.00 27000.00 16.00 48000.00 12.00  36000.00COIR FIBER WATTLE

0163 6071020000-E SP   400 LB  9.00 3600.00 66.00 26400.00 10.00  4000.00POLYACRYLAMIDE (PAM)

0164 6071030000-E 1640  145 LF  8.00 1160.00 11.00 1595.00 6.75  978.75COIR FIBER BAFFLE

0165 6084000000-E 1660  9 ACR 2650.00 23850.00 4613.00 41517.00 3000.00  27000.00SEEDING AND MULCHING

0166 6087000000-E 1660  6 ACR 300.00 1800.00 395.00 2370.00 340.00  2040.00MOWING

0167 6090000000-E 1661  100 LB  14.00 1400.00 4.00 400.00 16.00  1600.00SEED FOR REPAIR SEEDING

0168 6093000000-E 1661 0.25 TON 1000.00 250.00 1977.00 494.25 1100.00  275.00FERT FOR REPAIR SEEDING

0169 6096000000-E 1662  200 LB  6.00 1200.00 5.00 1000.00 6.75  1350.00SEED FOR SUPP SEEDING

0170 6108000000-E 1665 5.75 TON 945.00 5433.75 1977.00 11367.75 1100.00  6325.00FERTILIZER TOPDRESSING

0171 6111000000-E SP   620 LF  365.00 226300.00 358.00 221960.00 410.00  254200.00IMPERVIOUS DIKE

0172 6114500000-N 1667  10 MHR 60.00 600.00 79.00 790.00 68.00  680.00SPECIALIZED HAND MOWING

0173 6117000000-N SP   25 EA  450.00 11250.00 659.00 16475.00 570.00  14250.00RESPONSE FOR EROS CONTROL

0174 6117500000-N SP   8 EA  1000.00 8000.00 1264.00 10112.00 1100.00  8800.00CONC WASHOUT STRUCTURE
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0175 7048500000-E 1705  5 EA  900.00 4500.00 926.00 4630.00 1000.00  5000.0016" PEDEST SIG HEAD 1 SEC W/CD

0176 7060000000-E 1705  2,790 LF  2.60 7254.00 4.00 11160.00 3.00  8370.00SIGNAL CABLE

0177 7108000000-E 1705  2 EA  710.00 1420.00 713.00 1426.00 800.00  1600.00VEHICLE SIGNAL HD (12", 1 SECT)

0178 7120000000-E 1705  6 EA  1050.00 6300.00 1218.00 7308.00 1200.00  7200.00VEHICLE SIGNAL HD (12", 3 SECT)

0179 7132000000-E 1705  1 EA  1250.00 1250.00 1553.00 1553.00 1400.00  1400.00VEHICLE SIGNAL HD (12", 4 SECT)

0180 7144000000-E 1705  2 EA  1560.00 3120.00 2123.00 4246.00 1800.00  3600.00VEHICLE SIGNAL HD (12", 5 SECT)

0181 7300000000-E 1715  1,760 LF  7.00 12320.00 12.00 21120.00 7.75  13640.00UNPAVED TRENCH (***********)
(1, 2")

0182 7300000000-E 1715  39 LF  14.00 546.00 14.00 546.00 16.00  624.00UNPAVED TRENCH (***********)
(2, 2")

0183 7301000000-E 1715  345 LF  20.00 6900.00 40.00 13800.00 23.00  7935.00DIRECT DRILL (***********)
(1, 2")

0184 7301000000-E 1715  90 LF  22.70 2043.00 43.00 3870.00 26.00  2340.00DIRECT DRILL (***********)
(2, 2")

0185 7324000000-N 1716  26 EA  285.00 7410.00 392.00 10192.00 320.00  8320.00JUNCTION BOX (STANDARD SIZE)

0186 7444000000-E 1725  2,170 LF  6.50 14105.00 10.00 21700.00 7.25  15732.50INDUCTIVE LOOP SAWCUT

0187 7456000000-E 1726  6,545 LF  1.80 11781.00 2.00 13090.00 2.00  13090.00LEAD-IN CABLE(********)
(14-2)

0188 7588000000-N SP   3 EA  22141.00 66423.00 26792.00 80376.00 24900.00  74700.00SGNL MAST ARM WITH METAL POLE

0189 7613000000-N SP   3 EA  2150.00 6450.00 3563.00 10689.00 2400.00  7200.00SOIL TEST

0190 7614100000-E SP   45 CY  1175.00 52875.00 1831.00 82395.00 1300.00  58500.00DRILLED PIER FOUND

0191 7631000000-N SP   3 EA  750.00 2250.00 0.01 0.03 800.00  2400.00MAST ARM W/ MTL POLE DES

0192 7636000000-N 1745  2 EA  535.00 1070.00 713.00 1426.00 600.00  1200.00SIGN FOR SIGNALS

0193 7642200000-N 1743  5 EA  2150.00 10750.00 2565.00 12825.00 2400.00  12000.00TYPE II PED W/ FOUNDATION

0194 7684000000-N 1750  1 EA  850.00 850.00 1283.00 1283.00 960.00  960.00SIGNAL CABINET FOUNDATION

0195 7696000000-N 1751  1 EA  19000.00 19000.00 24747.00 24747.00 21300.00  21300.00CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

0196 7744000000-N 1751  17 EA  165.00 2805.00 178.00 3026.00 190.00  3230.00DETECTOR CARD (TYPE 170)

0197 7901000000-N 1753  1 EA  690.00 690.00 392.00 392.00 770.00  770.00CABINET BASE EXTENDER

0198 7960000000-N SP   2 EA  2550.00 5100.00 5700.00 11400.00 2900.00  5800.00METAL POLE FOUND REMVL

0199 7972000000-N SP   2 EA  575.00 1150.00 3563.00 7126.00 640.00  1280.00METAL POLE REMOVAL

 

    TOTAL 19955000.00 TOTAL 20297689.00 TOTAL  21960585.00CONTRACT TOTAL

 

    SUB-TOTAL 19955000.00 SUB-TOTAL 20297689.00 SUB-TOTAL  21960585.00ROADWAY ITEMS
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ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 1185000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 500000.00   CONSTRUCTION SURVEYING

0003 0001000000-E 200 Lump Sum 1000000.00   CLEARING & GRUBBING

0004 0008000000-E 200  1 ACR 6500.00 6500.00   SUPP CLEARING & GRUBBING

0005 0022000000-E 225  7,350 CY  25.00 183750.00   UNCLASSIFIED EXCAVATION

0006 0036000000-E 225  9,180 CY  25.00 229500.00   UNDERCUT EXCAVATION

0007 0106000000-E 230  21,150 CY  40.00 846000.00   BORROW EXCAVATION

0008 0134000000-E 240  40 CY  125.00 5000.00   DRAINAGE DITCH EXCAVATION

0009 0156000000-E 250  8,280 SY  12.00 99360.00   REMOVAL OF EXT ASPHALT PVMT

0010 0177000000-E 250  410 SY  16.50 6765.00   BREAKING OF EXT ASPH PVMT

0011 0195000000-E 265  9,180 CY  40.00 367200.00   SELECT GRANULAR MATERIAL

0012 0196000000-E 270  24,900 SY  1.50 37350.00   GEOTEXTILE SOIL STABILIZATION

0013 0199000000-E SP   343 SF  55.00 18865.00   TEMPORARY SHORING

0014 0222000000-E SP   600 SY  9.15 5490.00   GEOTEXTILE ROCK EMBANK

0015 0223000000-E 275  1,280 SY  206.00 263680.00   ROCK PLATING

0016 0255000000-E SP   100 TON 300.00 30000.00   GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0017 0318000000-E 300  1,710 TON 55.00 94050.00   FND CONDIT MATL MINOR STRS

0018 0320000000-E 300  2,600 SY  1.50 3900.00   FND CONDIT GEOTEXTILE

0019 0448000000-E 310  1,332 LF  68.00 90576.00   ***" RCP CULV CLASS IV
(12")

0020 0448200000-E 310  2,580 LF  68.00 175440.00   15" RCP CULV CLASS IV

0021 0448300000-E 310  900 LF  73.00 65700.00   18" RCP CULV CLASS IV

0022 0448400000-E 310  360 LF  97.00 34920.00   24" RCP CULV CLASS IV

0023 0448500000-E 310  8 LF  121.00 968.00   30" RCP CULV CLASS IV

0024 0546000000-E 310  12 LF  175.00 2100.00   **" CAA PIPE CLVT *****"
(18", 0.105")

0025 0546000000-E 310  12 LF  308.33 3699.96   **" CAA PIPE CLVT *****"
(36", 0.135")

0026 0546000000-E 310  128 LF  470.00 60160.00   **" CAA PIPE CLVT *****"
(42", 0.135")

0027 0546000000-E 310  216 LF  475.00 102600.00   **" CAA PIPE CLVT *****"
(48", 0.164")

0028 0546000000-E 310  172 LF  650.00 111800.00   **" CAA PIPE CLVT *****"
(60", 0.164")

0029 0986000000-E SP   72 LF  225.00 16200.00   GENERIC PIPE ITEM (LF)
35" X 24" CORRUGATED ALUMINUM PIPE ARCH, 0.105"
THICK       (12 GAUGE)

0030 0992000000-E SP   6 EA  51500.00 309000.00   GENERIC PIPE ITEM (EA)
ALUMINUM HEADWALL, 0.150" THICK (CONTRACTOR
DESIGNED)

0031 0995000000-E 340  2,155 LF  30.00 64650.00   PIPE REMOVAL
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0032 0996000000-N 350  6 EA  800.00 4800.00   PIPE CLEAN OUT

0033 1011000000-N 500 Lump Sum 2900977.00   FINE GRADING

0034 1077000000-E SP   240 TON 120.00 28800.00   #57 STONE

0035 1099500000-E 505  5,500 CY  38.00 209000.00   SHALLOW UNDERCUT

0036 1099700000-E 505  10,945 TON 55.00 601975.00   CLASS IV SUBGRD STABILIZATION

0037 1111000000-E SP   5,000 TON 90.00 450000.00   CLASS IV AGGREGATE STABILIZATION

0038 1220000000-E 545  1,625 TON 125.00 203125.00   INCIDENTAL STONE BASE

0039 1308000000-E 607  1,130 SY  28.10 31753.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 3")

0040 1330000000-E 607  2,500 SY  23.80 59500.00   INCIDENTAL MILLING

0041 1491000000-E 610  17,580 TON 131.75 2316165.00   ASP CONC BASE CRS B25.0C

0042 1503000000-E 610  7,900 TON 129.45 1022655.00   ASP CONC INTR CRS I19.0C

0043 1519000000-E 610  13,470 TON 113.75 1532212.50   ASP CONC SURF CRS S9.5B

0044 1575000000-E 620  2,075 TON 538.00 1116350.00   ASP FOR PLANT MIX

0045 1693000000-E 654  2,320 TON 225.00 522000.00   ASPH PLT MIX PVMT REPAIR

0046 2022000000-E 815  448 CY  14.20 6361.60   SUBDRAIN EXCAVATION

0047 2026000000-E 815  2,000 SY  4.65 9300.00   GEOTEXTILE FOR SUBSURF DRNS

0048 2036000000-E 815  336 CY  108.00 36288.00   SUBDRAIN COARSE AGGREGATE

0049 2044000000-E 815  2,000 LF  18.35 36700.00   6" PERF SUBDRN PIPE

0050 2070000000-N 815  4 EA  930.00 3720.00   SUBDRN PIPE OUTLET

0051 2077000000-E 815  24 LF  80.00 1920.00   6" OUTLET PIPE

0052 2253000000-E 840 4.06 CY  800.00 3248.00   PIPE COLLARS

0053 2286000000-N 840  36 EA  2600.00 93600.00   MASNRY DRAINAGE STRUCT

0054 2364000000-N 840  26 EA  650.00 16900.00   FRAME W/2GRTS 840.16 STD

0055 2366000000-N 840  4 EA  675.00 2700.00   FRAME W/2GRTS 840.24 STD

0056 2367000000-N 840  2 EA  675.00 1350.00   FRAME W/2GRTS 840.29 STD

0057 2374000000-N 840  1 EA  725.00 725.00   FRAME-GRT-HD 840.03 **
(E)

0058 2374000000-N 840  1 EA  750.00 750.00   FRAME-GRT-HD 840.03 **
(F)

0059 2374000000-N 840  1 EA  750.00 750.00   FRAME-GRT-HD 840.03 **
(G)

0060 2396000000-N 840  1 EA  600.00 600.00   FRAME W/COVER STD 840.54

0061 2451000000-N 852  1 EA  3100.00 3100.00   CONC TRANS SECT FOR DROP INLET

0062 2549000000-E 846  440 LF  36.00 15840.00   2'-6" CONC CURB & GUTTER

0063 2591000000-E 848  320 SY  58.50 18720.00   4" CONCRETE SIDEWALK

0064 2605000000-N 848  5 EA  1800.00 9000.00   CONCRETE CURB RAMPS

0065 2612000000-E 848  2,005 SY  85.00 170425.00   6" CONCRETE DRIVEWAY

0066 2655000000-E 852  100 SY  90.00 9000.00   5" MONO CONC ISLDS (KEY IN)

0067 2845000000-N 858  114 EA  65.00 7410.00   ADJ METER OR VALVE BOXES
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0068 3030000000-E 862  3,525 LF  29.00 102225.00   STL BEAM GUARDRAIL

0069 3045000000-E 862  125 LF  32.00 4000.00   SBGR SHOP CURVED

0070 3140000000-E 862  2 EA  3000.00 6000.00   25' CLR SPAN GR SECTIONS

0071 3145000000-E 862  25 EA  90.00 2250.00   EX LENGTH GR POST ** STL
(8')

0072 3150000000-N 862  5 EA  55.00 275.00   ADDIT GUARDRAIL POSTS

0073 3180000000-N SP   2 EA  2500.00 5000.00   GR ANCHOR TYPE **********
(III, SHOP CURVED)

0074 3195000000-N 862  3 EA  1000.00 3000.00   GR END TYPE AT-1

0075 3287000000-N SP   11 EA  3600.00 39600.00   GR END TYPE TL-3

0076 3288000000-N SP   8 EA  3500.00 28000.00   GR END TYPE TL-2

0077 3360000000-E 863  2,878 LF  1.50 4317.00   REMOVE EXISTING GUARDRAIL

0078 3628000000-E 876  60 TON 177.55 10653.00   RIP RAP, CLASS I

0079 3635000000-E 876  450 TON 175.40 78930.00   RIP RAP, CLASS II

0080 3642000000-E 876  220 TON 156.05 34331.00   RIP RAP, CLASS A

0081 3649000000-E 876  301 TON 156.05 46971.05   RIP RAP, CLASS B

0082 3656000000-E 876  1,370 SY  4.80 6576.00   GEOTEXTILE FOR DRAINGE

0083 3984000000-E SP   200 SF  102.00 20400.00   GENERIC WALL ITEM (SF)
TIMBER RETAINING WALL (# 1)

0084 3984000000-E SP   600 SF  102.00 61200.00   GENERIC WALL ITEM (SF)
TIMBER RETAINING WALL (# 2)

0085 4072000000-E 903  20 LF  12.31 246.20   SUPPORT, 3-LB STL U-CHAN

0086 4082000000-E 903  1,400 LF  11.27 15778.00   SUPPORT, WOOD

0087 4096000000-N 904  2 EA  150.00 300.00   SIGN ERECTION, TYPE D

0088 4102000000-N 904  90 EA  75.00 6750.00   SIGN ERECTION, TYPE E

0089 4110000000-N 904  1 EA  225.00 225.00   SIGN ERECTION, TYPE *** (GRD MTD)
(B)

0090 4116100000-N 904  1 EA  250.00 250.00   SIGN ERECT, RELOC ** GRD MTD
(B)

0091 4116100000-N 904  2 EA  200.00 400.00   SIGN ERECT, RELOC ** GRD MTD
(D)

0092 4116100000-N 904  5 EA  100.00 500.00   SIGN ERECT, RELOC ** GRD MTD
(E)

0093 4141000000-N 907  6 EA  25.00 150.00   DISPOSE SUPPORT, WOOD

0094 4158000000-N 907  73 EA  25.00 1825.00   DISPOSE SIGN SYST WOOD

0095 4400000000-E 1110  186 SF  25.95 4826.70   WORK ZONE SIGNS (STAT)

0096 4405000000-E 1110  384 SF  36.00 13824.00   WORK ZONE SIGNS (PORT)

0097 4415000000-N 1115  1 EA  10000.00 10000.00   FLASHING ARROW BOARD

0098 4420000000-N 1120  1 EA  30000.00 30000.00   PORTABLE CHANGE MSG SIGN

0099 4430000000-N 1130  150 EA  100.00 15000.00   DRUMS

0100 4435000000-N 1135  100 EA  50.00 5000.00   CONES

0101 4445000000-E 1145  300 LF  88.00 26400.00   BARRICADES (TYPE III)
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0102 4455000000-N 1150  1,102 DAY 350.00 385700.00   FLAGGER

0103 4507000000-E 1170  301 LF  50.00 15050.00   WATER FILLED BARRIER

0104 4510000000-N 1190  240 HR  82.00 19680.00   LAW ENFORCEMENT

0105 4650000000-N 1251  285 EA  10.00 2850.00   TEMP RAISED PVMT MRKS

0106 4685000000-E 1205  101,491 LF  0.60 60894.60   THERMO PVT MKG LINES 4"90

0107 4695000000-E 1205  1,680 LF  2.50 4200.00   THERMO PVT MKG LINES 8"90 MILS

0108 4720000000-E 1205  12 EA  115.00 1380.00   THERMO PVT MKG CHARACTER 90

0109 4725000000-E 1205  88 EA  190.00 16720.00   THERMO PVT SYMBOL 90MILS

0110 4770000000-E 1205  8,000 LF  2.50 20000.00   4" COLD APPL PLSTIC LINES TYPE **
(II)

0111 4810000000-E 1205  282,775 LF  0.10 28277.50   PAINT PVMT MARKINGS 4"

0112 4820000000-E 1205  1,410 LF  1.00 1410.00   PAINT PVMT MARKINGS 8"

0113 4835000000-E 1205  2,286 LF  3.00 6858.00   PAINT PVT MKG LINES 24"

0114 4840000000-N 1205  36 EA  45.00 1620.00   PAINT PVT MKG CHARACTER

0115 4845000000-N 1205  93 EA  45.00 4185.00   PAINT PVT MKG SYMBOL

0116 4850000000-E 1205  8,000 LF  0.75 6000.00   LINE REMOVAL 4" WIDE

0117 4891000000-E 1205  1,800 LF  11.00 19800.00   GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0118 4900000000-N 1251  362 EA  10.00 3620.00   PERM RAISED PVMT MARKERS

0119 5325200000-E 1510  50 LF  70.00 3500.00   2" WATER LINE

0120 5325400000-E 1510  20 LF  175.00 3500.00   4" WATER LINE

0121 5325600000-E 1510  500 LF  118.60 59300.00   6" WATER LINE

0122 5325800000-E 1510  90 LF  408.88 36799.20   8" WATER LINE

0123 5326200000-E 1510  15,500 LF  150.00 2325000.00   12" WATER LINE

0124 5329000000-E 1510  54,770 LB  14.50 794165.00   DI H2O PIPE FITTINGS

0125 5536000000-E 1515  4 EA  1696.25 6785.00   2" VALVE

0126 5538000000-E 1515  1 EA  2200.00 2200.00   4" VALVE

0127 5540000000-E 1515  23 EA  1995.65 45899.95   6" VALVE

0128 5546000000-E 1515  4 EA  2700.00 10800.00   8" VALVE

0129 5558000000-E 1515  30 EA  4945.00 148350.00   12" VALVE

0130 5589100000-E 1515  10 EA  2100.00 21000.00   1" AIR RELEASE VALVE

0131 5643000000-E 1515  1 EA  2500.00 2500.00   **" WATER METER
(1")

0132 5643100000-E 1515  18 EA  2415.00 43470.00   3/4" WATER METER

0133 5648000000-N 1515  8 EA  1800.00 14400.00   RELOCATE WATER METER

0134 5649000000-N 1515  67 EA  1800.00 120600.00   RECONNECT WATER METER

0135 5666000000-N 1515  6 EA  8500.00 51000.00   FIRE HYDRANT

0136 5672000000-N 1515  13 EA  8500.00 110500.00   RELOCATE FIRE HYDRANT

0137 5678600000-E 1515  1 EA  21000.00 21000.00   8" LINE STOP
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0138 5709300000-E 1520  100 LF  116.45 11645.00   6" FORCE MAIN SEWER

0139 5800000000-E 1530  900 LF  18.00 16200.00   ABANDON 6" UTILITY PIPE

0140 5801000000-E 1530  2,510 LF  20.00 50200.00   ABANDON 8" UTILITY PIPE

0141 5804000000-E 1530  1,270 LF  25.00 31750.00   ABANDON 12" UTILITY PIPE

0142 5815000000-N 1530  18 EA  500.00 9000.00   REMOVE WATER METER

0143 5815500000-N 1530  2 EA  1500.00 3000.00   REMOVE FIRE HYDRANT

0144 5835700000-E 1540  330 LF  465.22 153522.60   16" ENCASEMENT PIPE

0145 5888000000-E SP   100 LF  175.00 17500.00   GENERIC UTILITY ITEM (LF)
POLYETHYLENE ENCASEMENT WATER LINE

0146 5894000000-E SP   50 CY  400.00 20000.00   GENERIC UTILITY ITEM (CY)
REINFORCED CONCRETE ENCASEMENT AND SUPPORTS

0147 6000000000-E 1605  40,020 LF  3.19 127663.80   TEMPORARY SILT FENCE

0148 6006000000-E 1610  375 TON 141.05 52893.75   EROS CONTRL STONE CL A

0149 6009000000-E 1610  730 TON 141.05 102966.50   EROS CONTRL STONE CL B

0150 6012000000-E 1610  535 TON 105.70 56549.50   SEDIMENT CONTROL STONE

0151 6015000000-E 1615 7.5 ACR 875.00 6562.50   TEMPORARY MULCHING

0152 6018000000-E 1620  500 LB  3.92 1960.00   SEED FOR TEMP SEEDING

0153 6021000000-E 1620 2.5 TON 1500.00 3750.00   FERT FOR TEMP SEEDING

0154 6024000000-E 1622  585 LF  37.70 22054.50   TEMPORARY SLOPE DRAINS

0155 6029000000-E SP   9,400 LF  2.50 23500.00   SAFETY FENCE

0156 6030000000-E 1630  970 CY  15.00 14550.00   SILT EXCAVATION

0157 6036000000-E 1631  29,800 SY  1.55 46190.00   MATTING FOR EROS CONTROL

0158 6037000000-E SP   1,680 SY  3.75 6300.00   COIR FIBER MAT

0159 6038000000-E SP   100 SY  4.75 475.00   PERM SOIL REINF MAT

0160 6042000000-E 1632  1,200 LF  3.99 4788.00   1/4" HARDWARE CLOTH

0161 6048000000-E SP   780 SY  52.00 40560.00   FLOAT TURBIDITY CURTAIN

0162 6071012000-E SP   3,000 LF  10.68 32040.00   COIR FIBER WATTLE

0163 6071020000-E SP   400 LB  9.00 3600.00   POLYACRYLAMIDE (PAM)

0164 6071030000-E 1640  145 LF  6.00 870.00   COIR FIBER BAFFLE

0165 6084000000-E 1660  9 ACR 2650.00 23850.00   SEEDING AND MULCHING

0166 6087000000-E 1660  6 ACR 300.00 1800.00   MOWING

0167 6090000000-E 1661  100 LB  14.00 1400.00   SEED FOR REPAIR SEEDING

0168 6093000000-E 1661 0.25 TON 1000.00 250.00   FERT FOR REPAIR SEEDING

0169 6096000000-E 1662  200 LB  6.00 1200.00   SEED FOR SUPP SEEDING

0170 6108000000-E 1665 5.75 TON 945.00 5433.75   FERTILIZER TOPDRESSING

0171 6111000000-E SP   620 LF  275.00 170500.00   IMPERVIOUS DIKE

0172 6114500000-N 1667  10 MHR 60.00 600.00   SPECIALIZED HAND MOWING

0173 6117000000-N SP   25 EA  500.00 12500.00   RESPONSE FOR EROS CONTROL

0174 6117500000-N SP   8 EA  1100.00 8800.00   CONC WASHOUT STRUCTURE
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0175 7048500000-E 1705  5 EA  888.00 4440.00   16" PEDEST SIG HEAD 1 SEC W/CD

0176 7060000000-E 1705  2,790 LF  2.60 7254.00   SIGNAL CABLE

0177 7108000000-E 1705  2 EA  708.00 1416.00   VEHICLE SIGNAL HD (12", 1 SECT)

0178 7120000000-E 1705  6 EA  1046.00 6276.00   VEHICLE SIGNAL HD (12", 3 SECT)

0179 7132000000-E 1705  1 EA  1240.00 1240.00   VEHICLE SIGNAL HD (12", 4 SECT)

0180 7144000000-E 1705  2 EA  1558.00 3116.00   VEHICLE SIGNAL HD (12", 5 SECT)

0181 7300000000-E 1715  1,760 LF  7.00 12320.00   UNPAVED TRENCH (***********)
(1, 2")

0182 7300000000-E 1715  39 LF  14.00 546.00   UNPAVED TRENCH (***********)
(2, 2")

0183 7301000000-E 1715  345 LF  20.00 6900.00   DIRECT DRILL (***********)
(1, 2")

0184 7301000000-E 1715  90 LF  23.00 2070.00   DIRECT DRILL (***********)
(2, 2")

0185 7324000000-N 1716  26 EA  283.00 7358.00   JUNCTION BOX (STANDARD SIZE)

0186 7444000000-E 1725  2,170 LF  6.40 13888.00   INDUCTIVE LOOP SAWCUT

0187 7456000000-E 1726  6,545 LF  1.80 11781.00   LEAD-IN CABLE(********)
(14-2)

0188 7588000000-N SP   3 EA  22144.00 66432.00   SGNL MAST ARM WITH METAL POLE

0189 7613000000-N SP   3 EA  2123.00 6369.00   SOIL TEST

0190 7614100000-E SP   45 CY  1168.00 52560.00   DRILLED PIER FOUND

0191 7631000000-N SP   3 EA  708.00 2124.00   MAST ARM W/ MTL POLE DES

0192 7636000000-N 1745  2 EA  531.00 1062.00   SIGN FOR SIGNALS

0193 7642200000-N 1743  5 EA  2123.00 10615.00   TYPE II PED W/ FOUNDATION

0194 7684000000-N 1750  1 EA  850.00 850.00   SIGNAL CABINET FOUNDATION

0195 7696000000-N 1751  1 EA  18919.00 18919.00   CONTLRS WITH CBNT (**************)
(2070E, BASE MOUNTED)

0196 7744000000-N 1751  17 EA  165.00 2805.00   DETECTOR CARD (TYPE 170)

0197 7901000000-N 1753  1 EA  688.00 688.00   CABINET BASE EXTENDER

0198 7960000000-N SP   2 EA  2548.00 5096.00   METAL POLE FOUND REMVL

0199 7972000000-N SP   2 EA  566.00 1132.00   METAL POLE REMOVAL

 

    TOTAL 23705843.16   CONTRACT TOTAL

 

    SUB-TOTAL 23705843.16   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  19955000.00   FSC II LLC DBA FRED SMITH COMPANY

     2  20297689.00   JSMITH CIVIL LLC

     3  21960585.00   BRANCH CIVIL INC
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     4  23705843.16   BARNHILL CONTRACTING CO
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MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 235000.00 288000.00  MOBILIZATION

0002 0106000000-E 230  1,026 CY  23.31 23916.06 25.00 25650.00  BORROW EXCAVATION

0003 1220000000-E 545  281 TON 41.34 11616.54 80.00 22480.00  INCIDENTAL STONE BASE

0004 1245000000-E SP  30.02 SMI 3813.38 114477.67 3800.00 114076.00  SHOULDER RECONSTRUCTION

0005 1297000000-E 607  236,168 SY  1.96 462889.28 1.80 425102.40  MILL ASP PVMT *****" DTH
(1-1/2")

0006 1330000000-E 607  1,444 SY  14.24 20562.56 15.95 23031.80  INCIDENTAL MILLING

0007 1519000000-E 610  6,397 TON 63.80 408128.60 77.75 497366.75  ASP CONC SURF CRS S9.5B

0008 1520000000-E SP   200 TON 85.00 17000.00 88.00 17600.00  ASP CONC SURF CRS S9.5B LEVEL

0009 1523000000-E 610  23,930 TON 73.75 1764837.50 75.15 1798339.50  ASP CONC SURF CRS S9.5C

0010 1575000000-E 620  1,878 TON 375.00 704250.00 552.00 1036656.00  ASP FOR PLANT MIX

0011 1840000000-E 665  100 LF  121.72 12172.00 10.00 1000.00  MILLED RUMBLE STRIPS

0012 1880000000-E SP   1,894 TON 125.00 236750.00 250.00 473500.00  GENERIC PAVING ITEM (TON)
PATCHING EXISTING PAVEMENT    (MILL)

0013 3150000000-N 862  6 EA  60.00 360.00 11.00 66.00  ADDIT GUARDRAIL POSTS

0014 3210000000-N 862  2 EA  1200.00 2400.00 950.00 1900.00  GR END TYPE CAT-1

0015 3287000000-N SP   6 EA  3500.00 21000.00 3450.00 20700.00  GR END TYPE TL-3

0016 3420000000-E SP   325 LF  30.00 9750.00 27.00 8775.00  GENERIC GUARDRAIL ITEM (LF)
REMOVE AND REPLACE EXISTING   GUARDRAIL

0017 3435000000-N SP   4 EA  550.00 2200.00 425.00 1700.00  GENERIC GUARDRAIL ITEM (EA)
GUARDRAIL PRE-FAB POSTS

0018 4413000000-E SP   1,543 SF  6.75 10415.25 6.75 10415.25  WORK ZONE ADV/GEN WARN SIGN

0019 4415000000-N 1115  2 EA  2081.63 4163.26 3000.00 6000.00  FLASHING ARROW BOARD

0020 4420000000-N 1120  2 EA  6832.00 13664.00 9500.00 19000.00  PORTABLE CHANGE MSG SIGN

0021 4434000000-N SP   34 EA  128.10 4355.40 225.00 7650.00  SEQ FLASH WARN LIGHTS

0022 4457000000-N SP  Lump Sum 204026.17 292000.00  TEMP TRAFFIC CONTROL (SP)

0023 4480000000-N 1165  2 EA  5124.00 10248.00 10000.00 20000.00  TMA

0024 4510000000-N 1190  300 HR  72.94 21882.00 55.00 16500.00  LAW ENFORCEMENT

0025 4520000000-N 1266  10 EA  150.00 1500.00 150.00 1500.00  TUBULAR MARKERS (FIXED)

0026 4685000000-E 1205  121,304 LF  0.88 106747.52 0.88 106747.52  THERMO PVT MKG LINES 4"90

0027 4695000000-E 1205  5,351 LF  1.75 9364.25 1.75 9364.25  THERMO PVT MKG LINES 8"90 MILS

0028 4700000000-E 1205  710 LF  3.50 2485.00 3.50 2485.00  12"WIDE THERMO 90 MILS

0029 4720000000-E 1205  4 EA  125.00 500.00 125.00 500.00  THERMO PVT MKG CHARACTER 90

0030 4725000000-E 1205  255 EA  150.00 38250.00 150.00 38250.00  THERMO PVT SYMBOL 90MILS

0031 4810000000-E 1205  233,906 LF  0.10 23390.60 0.10 23390.60  PAINT PVMT MARKINGS 4"

0032 4850000000-E 1205  2,320 LF  1.00 2320.00 1.00 2320.00  LINE REMOVAL 4" WIDE

0033 4891000000-E 1205  2,300 LF  11.00 25300.00 11.00 25300.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0034 4895000000-N SP   1,384 EA  39.00 53976.00 39.00 53976.00  GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER
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0035 4900000000-N 1251  732 EA  6.00 4392.00 6.00 4392.00  PERM RAISED PVMT MARKERS

0036 5255000000-N 1413 Lump Sum 15812.47 150000.00  PORTABLE LIGHTING

0037 6000000000-E 1605  985 LF  3.50 3447.50 3.00 2955.00  TEMPORARY SILT FENCE

0038 6009000000-E 1610  247 TON 32.00 7904.00 60.00 14820.00  EROS CONTRL STONE CL B

0039 6012000000-E 1610  247 TON 32.00 7904.00 50.00 12350.00  SEDIMENT CONTROL STONE

0040 6015000000-E 1615 9.81 ACR 10.00 98.10 1100.00 10791.00  TEMPORARY MULCHING

0041 6018000000-E 1620  493 LB  0.50 246.50 3.00 1479.00  SEED FOR TEMP SEEDING

0042 6021000000-E 1620 2.48 TON 100.00 248.00 1400.00 3472.00  FERT FOR TEMP SEEDING

0043 6036000000-E 1631  70 SY  3.00 210.00 2.00 140.00  MATTING FOR EROS CONTROL

0044 6042000000-E 1632  493 LF  1.00 493.00 3.75 1848.75  1/4" HARDWARE CLOTH

0045 6071010000-E SP   150 LF  16.00 2400.00 12.00 1800.00  WATTLE

0046 6084000000-E 1660 9.41 ACR 2350.00 22113.50 2575.00 24230.75  SEEDING AND MULCHING

0047 6090000000-E 1661  493 LB  0.50 246.50 15.00 7395.00  SEED FOR REPAIR SEEDING

0048 6093000000-E 1661 2.48 TON 10.00 24.80 1400.00 3472.00  FERT FOR REPAIR SEEDING

0049 6117000000-N SP   24 EA  1.00 24.00 600.00 14400.00  RESPONSE FOR EROS CONTROL

0050 7060000000-E 1705  2,135 LF  2.80 5978.00 4.25 9073.75  SIGNAL CABLE

0051 7120000000-E 1705  10 EA  951.00 9510.00 988.00 9880.00  VEHICLE SIGNAL HD (12", 3 SECT)

0052 7288000000-E 1715  160 LF  21.00 3360.00 18.00 2880.00  PAVED TRENCH (***********)
(1, 2")

0053 7300000000-E 1715  800 LF  11.30 9040.00 9.50 7600.00  UNPAVED TRENCH (***********)
(1, 2")

0054 7324000000-N 1716  8 EA  303.00 2424.00 480.00 3840.00  JUNCTION BOX (STANDARD SIZE)

0055 7444000000-E 1725  10,435 LF  6.80 70958.00 7.45 77740.75  INDUCTIVE LOOP SAWCUT

0056 7456000000-E 1726  260 LF  1.80 468.00 2.25 585.00  LEAD-IN CABLE(********)
(14-2)

0057 7636000000-N 1745  15 EA  799.00 11985.00 495.00 7425.00  SIGN FOR SIGNALS

0058 7642200000-N 1743  9 EA  2273.00 20457.00 2895.00 26055.00  TYPE II PED W/ FOUNDATION

0059 7744000000-N 1751  1 EA  178.00 178.00 150.00 150.00  DETECTOR CARD (TYPE 170)

 

    TOTAL 4779820.03 TOTAL 5790117.07  CONTRACT TOTAL

 

    SUB-TOTAL 4779820.03 SUB-TOTAL 5790117.07  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4779820.03   S T WOOTEN CORPORATION

     2  5790117.07   HIGHLAND PAVING CO LLC



BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

ES WAGNER COMPANY LLC S T WOOTEN CORPORATION

PIEDMONT,  SC WILSON,  NC

FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 1 /  6 006

45597.3.1 DEC 21 2021 C204623

TIP NO 0.161 MIB-5642

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 51000.00 57980.76  67000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 8500.00 10000.00  15000.00CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 9350.00 15500.00  13000.00TYPE II MODIFIED APPR **********
(18+30 -L-)

0004 0036000000-E 225  300 CY  0.01 3.00 0.01 3.00 5.00  1500.00UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 55000.00 72147.70  75000.00GRADING

0006 0050000000-E 226  1 ACR 0.01 0.01 0.01 0.01 1.00  1.00SUPP CLEARING & GRUBBING

0007 0194000000-E 265  500 CY  0.01 5.00 0.01 5.00 15.00  7500.00SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  300 SY  0.01 3.00 2.20 660.00 1.00  300.00GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  650 SY  118.00 76700.00 105.25 68412.50 100.00  65000.00ROCK PLATING

0010 0318000000-E 300  10 TON 60.00 600.00 70.00 700.00 75.00  750.00FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  3.00 120.00 3.00 120.00 1.00  40.00FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  55.00 1980.00 116.00 4176.00 100.00  3600.0015" DRAINAGE PIPE

0013 0335300000-E 305  56 LF  64.00 3584.00 122.35 6851.60 125.00  7000.0018" DRAINAGE PIPE

0014 0335850000-E 305  4 EA  190.00 760.00 322.10 1288.40 500.00  2000.00**" DRAINAGE PIPE ELBOW
(15")

0015 0995000000-E 340  20 LF  8.00 160.00 24.70 494.00 10.00  200.00PIPE REMOVAL

0016 1220000000-E 545  36 TON 52.00 1872.00 55.80 2008.80 70.00  2520.00INCIDENTAL STONE BASE

0017 1308000000-E 607  710 SY  16.00 11360.00 10.00 7100.00 10.00  7100.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0018 1330000000-E 607  200 SY  18.00 3600.00 10.00 2000.00 25.00  5000.00INCIDENTAL MILLING

0019 1491000000-E 610  410 TON 105.00 43050.00 105.00 43050.00 97.45  39954.50ASP CONC BASE CRS B25.0C

0020 1503000000-E 610  400 TON 105.00 42000.00 105.00 42000.00 98.15  39260.00ASP CONC INTR CRS I19.0C

0021 1519000000-E 610  410 TON 100.00 41000.00 100.00 41000.00 97.50  39975.00ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  70 TON 560.00 39200.00 560.00 39200.00 500.00  35000.00ASP FOR PLANT MIX

0023 2022000000-E 815  45 CY  0.01 0.45 0.01 0.45 5.00  225.00SUBDRAIN EXCAVATION

0024 2026000000-E 815  200 SY  0.01 2.00 0.01 2.00 1.00  200.00GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  34 CY  0.01 0.34 0.01 0.34 15.00  510.00SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  200 LF  0.01 2.00 0.01 2.00 5.00  1000.006" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  0.01 0.01 0.01 0.01 100.00  100.00SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  0.01 0.06 0.01 0.06 5.00  30.006" OUTLET PIPE

0029 2286000000-N 840  2 EA  1600.00 3200.00 1771.45 3542.90 4000.00  8000.00MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  655.00 1310.00 907.40 1814.80 900.00  1800.00FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  30 LF  48.00 1440.00 90.50 2715.00 120.00  3600.00SHOULDER BERM GUTTER

0032 2612000000-E 848  20 SY  70.00 1400.00 189.80 3796.00 250.00  5000.006" CONCRETE DRIVEWAY

0033 3030000000-E 862  600 LF  26.00 15600.00 26.00 15600.00 26.00  15600.00STL BEAM GUARDRAIL

0034 3150000000-N 862  10 EA  11.00 110.00 11.00 110.00 11.00  110.00ADDIT GUARDRAIL POSTS

0035 3215000000-N SP   4 EA  2200.00 8800.00 2330.00 9320.00 2200.00  8800.00GR ANCHOR TYPE III

0036 3287000000-N SP   4 EA  3600.00 14400.00 3600.00 14400.00 3600.00  14400.00GR END TYPE TL-3

0037 3649000000-E 876  8 TON 68.00 544.00 89.00 712.00 150.00  1200.00RIP RAP, CLASS B



BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

ES WAGNER COMPANY LLC S T WOOTEN CORPORATION

PIEDMONT,  SC WILSON,  NC

FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 2 /  6 006

45597.3.1 DEC 21 2021 C204623

TIP NO 0.161 MIB-5642

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0038 3656000000-E 876  60 SY  3.50 210.00 3.00 180.00 1.00  60.00GEOTEXTILE FOR DRAINGE

0039 4155000000-N 907  6 EA  0.01 0.06 5.30 31.80 5.00  30.00DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  600 SF  10.00 6000.00 8.05 4830.00 7.00  4200.00WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  114 SF  7.00 798.00 6.40 729.60 6.50  741.00WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  25.00 2400.00 25.60 2457.60 26.00  2496.00BARRICADES (TYPE III)

0043 4685000000-E 1205  3,400 LF  1.50 5100.00 1.50 5100.00 1.50  5100.00THERMO PVT MKG LINES 4"90

0044 4895000000-N SP   15 EA  210.00 3150.00 210.00 3150.00 210.00  3150.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0045 6000000000-E 1605  1,150 LF  3.00 3450.00 3.00 3450.00 3.00  3450.00TEMPORARY SILT FENCE

0046 6006000000-E 1610  65 TON 0.01 0.65 0.01 0.65 75.00  4875.00EROS CONTRL STONE CL A

0047 6009000000-E 1610  90 TON 0.01 0.90 0.01 0.90 95.00  8550.00EROS CONTRL STONE CL B

0048 6012000000-E 1610  70 TON 48.00 3360.00 0.01 0.70 75.00  5250.00SEDIMENT CONTROL STONE

0049 6015000000-E 1615  1 ACR 100.00 100.00 1500.00 1500.00 1500.00  1500.00TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  4.25 425.00 3.00 300.00 3.00  300.00SEED FOR TEMP SEEDING

0051 6021000000-E 1620 0.5 TON 550.00 275.00 1400.00 700.00 1400.00  700.00FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  0.01 2.00 0.01 2.00 5.00  1000.00TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   1,120 LF  2.00 2240.00 2.00 2240.00 2.00  2240.00SAFETY FENCE

0054 6030000000-E 1630  100 CY  0.01 1.00 0.01 1.00 10.00  1000.00SILT EXCAVATION

0055 6036000000-E 1631  1,700 SY  2.44 4148.00 1.75 2975.00 1.75  2975.00MATTING FOR EROS CONTROL

0056 6037000000-E SP   540 SY  6.00 3240.00 4.75 2565.00 4.75  2565.00COIR FIBER MAT

0057 6042000000-E 1632  55 LF  3.00 165.00 5.00 275.00 5.00  275.001/4" HARDWARE CLOTH

0058 6070000000-N 1639  2 EA  0.01 0.02 370.00 740.00 580.98  1161.96SPECIAL STILLING BASINS

0059 6071012000-E SP   180 LF  9.00 1620.00 15.00 2700.00 15.00  2700.00COIR FIBER WATTLE

0060 6071020000-E SP   15 LB  1.00 15.00 25.00 375.00 25.00  375.00POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660  3 ACR 600.00 1800.00 2575.00 7725.00 1500.00  4500.00SEEDING AND MULCHING

0062 6087000000-E 1660 0.5 ACR 1.00 0.50 250.00 125.00 250.00  125.00MOWING

0063 6090000000-E 1661  50 LB  4.25 212.50 15.00 750.00 15.00  750.00SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 550.00 137.50 1400.00 350.00 1400.00  350.00FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  4.25 212.50 12.00 600.00 12.00  600.00SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.75 TON 550.00 412.50 1400.00 1050.00 1400.00  1050.00FERTILIZER TOPDRESSING

0067 6111000000-E SP   170 LF  0.01 1.70 115.00 19550.00 160.00  27200.00IMPERVIOUS DIKE

0068 6114500000-N 1667  10 MHR 35.00 350.00 100.00 1000.00 100.00  1000.00SPECIALIZED HAND MOWING

0069 6117000000-N SP   13 EA  0.01 0.13 0.01 0.13 60.00  780.00RESPONSE FOR EROS CONTROL

0070 6117500000-N SP   2 EA  100.00 200.00 550.00 1100.00 1250.00  2500.00CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 45000.00 30000.00  45000.00REMV EXIST STR **********
(18+30.00 -L-)

0072 8065000000-N SP  Lump Sum 1600.00 1450.00  1000.00ASBESTOS ASSESSMENT

0073 8112730000-N 450  1 EA  2300.00 2300.00 1900.00 1900.00 4000.00  4000.00PDA TESTING



BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

THE TARA GROUP OF LUMBERTON
INC

LUMBERTON,  NC

ES WAGNER COMPANY LLC S T WOOTEN CORPORATION

PIEDMONT,  SC WILSON,  NC

FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 3 /  6 006

45597.3.1 DEC 21 2021 C204623

TIP NO 0.161 MIB-5642

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0074 8121000000-N 412 Lump Sum 3800.00 8500.00  6000.00UNCL STR EXCAV STA *****
(18+30.00 -L-)

0075 8182000000-E 420  44 CY  1000.00 44000.00 1015.00 44660.00 1500.00  66000.00CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 29000.00 34000.00  35000.00BRG APPR SLAB ***********
(18+30.00 -L-)

0077 8217000000-E 425  5,292 LB  1.75 9261.00 1.85 9790.20 2.50  13230.00REINF STEEL (BRIDGE)

0078 8328200000-E 450  14 EA  1275.00 17850.00 1450.00 20300.00 1150.00  16100.00PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0079 8364000000-E 450  770 LF  50.00 38500.00 46.25 35612.50 70.00  53900.00HP12X53 PILES

0080 8391000000-N 450  14 EA  150.00 2100.00 150.25 2103.50 140.00  1960.00STEEL PILE POINTS

0081 8393000000-N 450  8 EA  1.00 8.00 0.01 0.08 50.00  400.00PILE REDRIVES

0082 8505000000-E 460  140 LF  118.00 16520.00 191.75 26845.00 195.00  27300.00VERT CONC BARRIER RAIL

0083 8608000000-E 876  120 TON 76.00 9120.00 77.90 9348.00 110.00  13200.00RIP RAP II (2'-0")

0084 8622000000-E 876  135 SY  3.50 472.50 2.95 398.25 1.00  135.00GEOTEXTILE FOR DRAINAGE

0085 8657000000-N 430 Lump Sum 1800.00 2245.00  3000.00ELASTOMERIC BEARINGS

0086 8763000000-E 430  980 LF  194.00 190120.00 205.75 201635.00 242.00  237160.003'-0" X 2'-0"PRESTR SLABS

0087 8892000000-E SP   3,592 SF  58.00 208336.00 55.00 197560.00 66.00  237072.00GENERIC STRUCTURE ITEM (SF)
18" GALVANIZED STEEL SHEET    PILES

 

    TOTAL 1096471.33 TOTAL 1159615.24 TOTAL  1341281.46CONTRACT TOTAL

 

    SUB-TOTAL 476683.83 SUB-TOTAL 533267.71 SUB-TOTAL  580824.46ROADWAY ITEMS

    SUB-TOTAL 619787.50 SUB-TOTAL 626347.53 SUB-TOTAL  760457.00STRUCTURE ITEMS



BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

DELLINGER INC

MONROE,  NC   

FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 4 /  6 006

45597.3.1 DEC 21 2021 C204623

TIP NO 0.161 MIB-5642

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 65000.00   MOBILIZATION

0002 0000400000-N 801 Lump Sum 15000.00   CONSTRUCTION SURVEYING

0003 0030000000-N SP  Lump Sum 15000.00   TYPE II MODIFIED APPR **********
(18+30 -L-)

0004 0036000000-E 225  300 CY  20.00 6000.00   UNDERCUT EXCAVATION

0005 0043000000-N 226 Lump Sum 45000.00   GRADING

0006 0050000000-E 226  1 ACR 1.00 1.00   SUPP CLEARING & GRUBBING

0007 0194000000-E 265  500 CY  35.00 17500.00   SELECT GRANULAR MATL, CLASS III

0008 0196000000-E 270  300 SY  5.00 1500.00   GEOTEXTILE SOIL STABILIZATION

0009 0223000000-E 275  650 SY  75.00 48750.00   ROCK PLATING

0010 0318000000-E 300  10 TON 35.00 350.00   FND CONDIT MATL MINOR STRS

0011 0320000000-E 300  40 SY  30.00 1200.00   FND CONDIT GEOTEXTILE

0012 0335200000-E 305  36 LF  60.00 2160.00   15" DRAINAGE PIPE

0013 0335300000-E 305  56 LF  75.00 4200.00   18" DRAINAGE PIPE

0014 0335850000-E 305  4 EA  500.00 2000.00   **" DRAINAGE PIPE ELBOW
(15")

0015 0995000000-E 340  20 LF  15.00 300.00   PIPE REMOVAL

0016 1220000000-E 545  36 TON 35.00 1260.00   INCIDENTAL STONE BASE

0017 1308000000-E 607  710 SY  6.00 4260.00   MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0018 1330000000-E 607  200 SY  7.00 1400.00   INCIDENTAL MILLING

0019 1491000000-E 610  410 TON 111.00 45510.00   ASP CONC BASE CRS B25.0C

0020 1503000000-E 610  400 TON 109.00 43600.00   ASP CONC INTR CRS I19.0C

0021 1519000000-E 610  410 TON 108.00 44280.00   ASP CONC SURF CRS S9.5B

0022 1575000000-E 620  70 TON 510.00 35700.00   ASP FOR PLANT MIX

0023 2022000000-E 815  45 CY  0.01 0.45   SUBDRAIN EXCAVATION

0024 2026000000-E 815  200 SY  0.01 2.00   GEOTEXTILE FOR SUBSURF DRNS

0025 2036000000-E 815  34 CY  0.01 0.34   SUBDRAIN COARSE AGGREGATE

0026 2044000000-E 815  200 LF  0.01 2.00   6" PERF SUBDRN PIPE

0027 2070000000-N 815  1 EA  0.01 0.01   SUBDRN PIPE OUTLET

0028 2077000000-E 815  6 LF  0.01 0.06   6" OUTLET PIPE

0029 2286000000-N 840  2 EA  2000.00 4000.00   MASNRY DRAINAGE STRUCT

0030 2367000000-N 840  2 EA  650.00 1300.00   FRAME W/2GRTS 840.29 STD

0031 2556000000-E 846  30 LF  55.00 1650.00   SHOULDER BERM GUTTER

0032 2612000000-E 848  20 SY  160.00 3200.00   6" CONCRETE DRIVEWAY

0033 3030000000-E 862  600 LF  26.00 15600.00   STL BEAM GUARDRAIL

0034 3150000000-N 862  10 EA  11.00 110.00   ADDIT GUARDRAIL POSTS

0035 3215000000-N SP   4 EA  2200.00 8800.00   GR ANCHOR TYPE III

0036 3287000000-N SP   4 EA  3600.00 14400.00   GR END TYPE TL-3

0037 3649000000-E 876  8 TON 75.00 600.00   RIP RAP, CLASS B



BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

DELLINGER INC

MONROE,  NC   

FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 5 /  6 006

45597.3.1 DEC 21 2021 C204623

TIP NO 0.161 MIB-5642

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0038 3656000000-E 876  60 SY  5.00 300.00   GEOTEXTILE FOR DRAINGE

0039 4155000000-N 907  6 EA  200.00 1200.00   DISPOSE SIGN SYST U-CHAN

0040 4400000000-E 1110  600 SF  10.00 6000.00   WORK ZONE SIGNS (STAT)

0041 4410000000-E 1110  114 SF  7.00 798.00   WORK ZONE SIGNS (BARR)

0042 4445000000-E 1145  96 LF  25.00 2400.00   BARRICADES (TYPE III)

0043 4685000000-E 1205  3,400 LF  1.50 5100.00   THERMO PVT MKG LINES 4"90

0044 4895000000-N SP   15 EA  210.00 3150.00   GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0045 6000000000-E 1605  1,150 LF  3.50 4025.00   TEMPORARY SILT FENCE

0046 6006000000-E 1610  65 TON 75.00 4875.00   EROS CONTRL STONE CL A

0047 6009000000-E 1610  90 TON 75.00 6750.00   EROS CONTRL STONE CL B

0048 6012000000-E 1610  70 TON 50.00 3500.00   SEDIMENT CONTROL STONE

0049 6015000000-E 1615  1 ACR 800.00 800.00   TEMPORARY MULCHING

0050 6018000000-E 1620  100 LB  3.00 300.00   SEED FOR TEMP SEEDING

0051 6021000000-E 1620 0.5 TON 800.00 400.00   FERT FOR TEMP SEEDING

0052 6024000000-E 1622  200 LF  15.00 3000.00   TEMPORARY SLOPE DRAINS

0053 6029000000-E SP   1,120 LF  3.00 3360.00   SAFETY FENCE

0054 6030000000-E 1630  100 CY  30.00 3000.00   SILT EXCAVATION

0055 6036000000-E 1631  1,700 SY  2.75 4675.00   MATTING FOR EROS CONTROL

0056 6037000000-E SP   540 SY  6.25 3375.00   COIR FIBER MAT

0057 6042000000-E 1632  55 LF  4.00 220.00   1/4" HARDWARE CLOTH

0058 6070000000-N 1639  2 EA  500.00 1000.00   SPECIAL STILLING BASINS

0059 6071012000-E SP   180 LF  19.00 3420.00   COIR FIBER WATTLE

0060 6071020000-E SP   15 LB  12.00 180.00   POLYACRYLAMIDE (PAM)

0061 6084000000-E 1660  3 ACR 2400.00 7200.00   SEEDING AND MULCHING

0062 6087000000-E 1660 0.5 ACR 50.00 25.00   MOWING

0063 6090000000-E 1661  50 LB  6.00 300.00   SEED FOR REPAIR SEEDING

0064 6093000000-E 1661 0.25 TON 100.00 25.00   FERT FOR REPAIR SEEDING

0065 6096000000-E 1662  50 LB  6.00 300.00   SEED FOR SUPP SEEDING

0066 6108000000-E 1665 0.75 TON 100.00 75.00   FERTILIZER TOPDRESSING

0067 6111000000-E SP   170 LF  100.00 17000.00   IMPERVIOUS DIKE

0068 6114500000-N 1667  10 MHR 65.00 650.00   SPECIALIZED HAND MOWING

0069 6117000000-N SP   13 EA  600.00 7800.00   RESPONSE FOR EROS CONTROL

0070 6117500000-N SP   2 EA  500.00 1000.00   CONC WASHOUT STRUCTURE

STRUCTURE ITEMS

0071 8035000000-N 402 Lump Sum 65000.00   REMV EXIST STR **********
(18+30.00 -L-)

0072 8065000000-N SP  Lump Sum 1000.00   ASBESTOS ASSESSMENT

0073 8112730000-N 450  1 EA  2500.00 2500.00   PDA TESTING



BRIDGE #65 ON NC-87 OVER BATARORA BRANCH.

DELLINGER INC

MONROE,  NC   

FEB 10, 2022 03:18 PM BRUNSWICK 2:00 PM 6 /  6 006

45597.3.1 DEC 21 2021 C204623

TIP NO 0.161 MIB-5642

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURES.

0074 8121000000-N 412 Lump Sum 10000.00   UNCL STR EXCAV STA *****
(18+30.00 -L-)

0075 8182000000-E 420  44 CY  1500.00 66000.00   CLASS A CONCRETE (BRIDGE)

0076 8210000000-N 422 Lump Sum 45000.00   BRG APPR SLAB ***********
(18+30.00 -L-)

0077 8217000000-E 425  5,292 LB  3.00 15876.00   REINF STEEL (BRIDGE)

0078 8328200000-E 450  14 EA  3500.00 49000.00   PILE DRV EQUIP SETUP ** STEEL PILES
(HP 12 X 53)

0079 8364000000-E 450  770 LF  50.00 38500.00   HP12X53 PILES

0080 8391000000-N 450  14 EA  150.00 2100.00   STEEL PILE POINTS

0081 8393000000-N 450  8 EA  1.00 8.00   PILE REDRIVES

0082 8505000000-E 460  140 LF  205.00 28700.00   VERT CONC BARRIER RAIL

0083 8608000000-E 876  120 TON 75.00 9000.00   RIP RAP II (2'-0")

0084 8622000000-E 876  135 SY  4.00 540.00   GEOTEXTILE FOR DRAINAGE

0085 8657000000-N 430 Lump Sum 10000.00   ELASTOMERIC BEARINGS

0086 8763000000-E 430  980 LF  335.00 328300.00   3'-0" X 2'-0"PRESTR SLABS

0087 8892000000-E SP   3,592 SF  50.00 179600.00   GENERIC STRUCTURE ITEM (SF)
18" GALVANIZED STEEL SHEET    PILES

 

    TOTAL 1396962.86   CONTRACT TOTAL

 

    SUB-TOTAL 545838.86   ROADWAY ITEMS

    SUB-TOTAL 851124.00   STRUCTURE ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1096471.33   THE TARA GROUP OF LUMBERTON INC

     2  1159615.24   ES WAGNER COMPANY LLC

     3  1341281.46   S T WOOTEN CORPORATION

     4  1396962.86   DELLINGER INC



1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

BLYTHE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

CHARLOTTE,  NC RALEIGH,  NC

FEB 10, 2022 03:18 PM WAKE 2:00 PM 1 /  4 007

2022CPT.05.13.10921.1,  2022CPT.05.13.20921.1 DEC 21 2021 C204687

TIP NO 24.652 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 165505.00 220000.00  235000.00MOBILIZATION

0002 0106000000-E 230  340 CY  34.50 11730.00 25.25 8585.00 45.00  15300.00BORROW EXCAVATION

0003 0264000000-E SP   13 SMI 5395.00 70135.00 3300.00 42900.00 3300.00  42900.00GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  140 TON 72.00 10080.00 120.00 16800.00 42.00  5880.00INCIDENTAL STONE BASE

0005 1260000000-E SP   3,590 TON 20.00 71800.00 20.00 71800.00 22.00  78980.00AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  164,276 SY  2.00 328552.00 2.60 427117.60 1.58  259556.08MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  26,198 SY  2.30 60255.40 2.85 74664.30 1.84  48204.32MILL ASP PVMT *****" DTH
(1-1/4")

0008 1297000000-E 607  28,162 SY  2.10 59140.20 2.95 83077.90 1.64  46185.68MILL ASP PVMT *****" DTH
(2")

0009 1330000000-E 607  10,964 SY  13.50 148014.00 9.50 104158.00 9.50  104158.00INCIDENTAL MILLING

0010 1519000000-E 610  22,152 TON 53.50 1185132.00 48.00 1063296.00 50.00  1107600.00ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  7,970 TON 50.00 398500.00 46.00 366620.00 53.00  422410.00ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  2,125 TON 510.00 1083750.00 555.00 1179375.00 525.00  1115625.00ASP FOR PLANT MIX

0013 1704000000-E SP   2,218 TON 132.00 292776.00 118.00 261724.00 122.00  270596.00PATCHING EXIST PAVEMENT

0014 2549000000-E 846  182 LF  55.00 10010.00 55.00 10010.00 55.00  10010.002'-6" CONC CURB & GUTTER

0015 2591000000-E 848  104 SY  55.00 5720.00 55.00 5720.00 55.00  5720.004" CONCRETE SIDEWALK

0016 2600000000-N 848  18 EA  750.00 13500.00 750.00 13500.00 750.00  13500.00RETROFIT EXT CURB RAMPS

0017 2605000000-N 848  8 EA  2000.00 16000.00 2000.00 16000.00 2000.00  16000.00CONCRETE CURB RAMPS

0018 2613000000-N 848  44 EA  2300.00 101200.00 2300.00 101200.00 2300.00  101200.00REM & REP CURB RAMPS

0019 2738000000-E SP   3 SY  100.00 300.00 100.00 300.00 100.00  300.00GENERIC PAVING ITEM (SY)
REMOVE CONCRETE ISLAND

0020 2738000000-E SP   25 SY  50.00 1250.00 50.00 1250.00 50.00  1250.00GENERIC PAVING ITEM (SY)
REMOVE CONCRETE SIDEWALK

0021 2759000000-N SP   12 EA  1000.00 12000.00 1000.00 12000.00 1000.00  12000.00GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

0022 2830000000-N 858  52 EA  585.00 30420.00 585.00 30420.00 625.00  32500.00ADJ MANHOLES

0023 2845000000-N 858  27 EA  585.00 15795.00 585.00 15795.00 625.00  16875.00ADJ METER OR VALVE BOXES

0024 4413000000-E SP   2,323 SF  7.15 16609.45 6.25 14518.75 6.70  15564.10WORK ZONE ADV/GEN WARN SIGN

0025 4447000000-E SP   120 LF  50.00 6000.00 50.00 6000.00 50.00  6000.00PED CHANNEL DEVICES

0026 4457000000-N SP  Lump Sum 81170.00 175000.00  348500.00TEMP TRAFFIC CONTROL (SP)

0027 4510000000-N 1190  400 HR  55.00 22000.00 50.00 20000.00 70.00  28000.00LAW ENFORCEMENT

0028 4600000000-N SP   4 EA  300.00 1200.00 300.00 1200.00 300.00  1200.00GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0029 4600000000-N SP   20 EA  300.00 6000.00 300.00 6000.00 300.00  6000.00GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE  (PER TRIP)

0030 4685000000-E 1205  207,410 LF  0.60 124446.00 0.60 124446.00 0.60  124446.00THERMO PVT MKG LINES 4"90

0031 4695000000-E 1205  2,430 LF  2.00 4860.00 2.00 4860.00 2.00  4860.00THERMO PVT MKG LINES 8"90 MILS

0032 4700000000-E 1205  580 LF  3.00 1740.00 3.00 1740.00 3.00  1740.0012"WIDE THERMO 90 MILS

0033 4720000000-E 1205  90 EA  100.00 9000.00 100.00 9000.00 100.00  9000.00THERMO PVT MKG CHARACTER 90



1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

CAROLINA SUNROCK LLC

RALEIGH,  NC

BLYTHE CONSTRUCTION INC FSC II LLC DBA FRED SMITH
COMPANY

CHARLOTTE,  NC RALEIGH,  NC

FEB 10, 2022 03:18 PM WAKE 2:00 PM 2 /  4 007

2022CPT.05.13.10921.1,  2022CPT.05.13.20921.1 DEC 21 2021 C204687

TIP NO 24.652 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

0034 4725000000-E 1205  170 EA  115.00 19550.00 115.00 19550.00 115.00  19550.00THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  204,130 LF  0.10 20413.00 0.10 20413.00 0.10  20413.00PAINT PVMT MARKINGS 4"

0036 4820000000-E 1205  2,430 LF  0.40 972.00 0.40 972.00 0.40  972.00PAINT PVMT MARKINGS 8"

0037 4825000000-E 1205  580 LF  0.50 290.00 0.50 290.00 0.50  290.00PAINT PVMT MARKINGS 12"

0038 4835000000-E 1205  2,080 LF  2.00 4160.00 2.00 4160.00 2.00  4160.00PAINT PVT MKG LINES 24"

0039 4840000000-N 1205  90 EA  20.00 1800.00 20.00 1800.00 20.00  1800.00PAINT PVT MKG CHARACTER

0040 4845000000-N 1205  170 EA  20.00 3400.00 20.00 3400.00 20.00  3400.00PAINT PVT MKG SYMBOL

0041 4860000000-E 1205  100 LF  1.00 100.00 1.00 100.00 1.00  100.00LINE REMOVAL 8" WIDE

0042 4891000000-E 1205  1,910 LF  12.00 22920.00 12.00 22920.00 12.00  22920.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0043 4895000000-N SP   1,200 EA  34.00 40800.00 34.00 40800.00 34.00  40800.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0044 6000000000-E 1605  900 LF  3.00 2700.00 2.50 2250.00 2.45  2205.00TEMPORARY SILT FENCE

0045 6071010000-E SP   900 LF  7.00 6300.00 7.00 6300.00 8.90  8010.00WATTLE

0046 6084000000-E 1660  1 ACR 3200.00 3200.00 5000.00 5000.00 3300.00  3300.00SEEDING AND MULCHING

0047 6117000000-N SP   2 EA  350.00 700.00 500.00 1000.00 225.00  450.00RESPONSE FOR EROS CONTROL

0048 7444000000-E 1725  12,125 LF  6.70 81237.50 6.70 81237.50 6.70  81237.50INDUCTIVE LOOP SAWCUT

 

    TOTAL 4573132.55 TOTAL 4699270.05 TOTAL  4716667.68CONTRACT TOTAL

 

    SUB-TOTAL 4573132.55 SUB-TOTAL 4699270.05 SUB-TOTAL  4716667.68ROADWAY ITEMS



1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC   

FEB 10, 2022 03:18 PM WAKE 2:00 PM 3 /  4 007

2022CPT.05.13.10921.1,  2022CPT.05.13.20921.1 DEC 21 2021 C204687

TIP NO 24.652 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 237000.00   MOBILIZATION

0002 0106000000-E 230  340 CY  44.25 15045.00   BORROW EXCAVATION

0003 0264000000-E SP   13 SMI 5241.30 68136.90   GENERIC GRADING ITEM (SMI)
SHOULDER GRADING

0004 1220000000-E 545  140 TON 109.25 15295.00   INCIDENTAL STONE BASE

0005 1260000000-E SP   3,590 TON 27.95 100340.50   AGGREGATE SHOULDER BORROW

0006 1297000000-E 607  164,276 SY  1.65 271055.40   MILL ASP PVMT *****" DTH
(1-1/2")

0007 1297000000-E 607  26,198 SY  1.70 44536.60   MILL ASP PVMT *****" DTH
(1-1/4")

0008 1297000000-E 607  28,162 SY  2.00 56324.00   MILL ASP PVMT *****" DTH
(2")

0009 1330000000-E 607  10,964 SY  9.00 98676.00   INCIDENTAL MILLING

0010 1519000000-E 610  22,152 TON 64.35 1425481.20   ASP CONC SURF CRS S9.5B

0011 1523000000-E 610  7,970 TON 60.35 480989.50   ASP CONC SURF CRS S9.5C

0012 1575000000-E 620  2,125 TON 375.00 796875.00   ASP FOR PLANT MIX

0013 1704000000-E SP   2,218 TON 128.90 285900.20   PATCHING EXIST PAVEMENT

0014 2549000000-E 846  182 LF  55.00 10010.00   2'-6" CONC CURB & GUTTER

0015 2591000000-E 848  104 SY  55.00 5720.00   4" CONCRETE SIDEWALK

0016 2600000000-N 848  18 EA  750.00 13500.00   RETROFIT EXT CURB RAMPS

0017 2605000000-N 848  8 EA  2000.00 16000.00   CONCRETE CURB RAMPS

0018 2613000000-N 848  44 EA  2300.00 101200.00   REM & REP CURB RAMPS

0019 2738000000-E SP   3 SY  100.00 300.00   GENERIC PAVING ITEM (SY)
REMOVE CONCRETE ISLAND

0020 2738000000-E SP   25 SY  50.00 1250.00   GENERIC PAVING ITEM (SY)
REMOVE CONCRETE SIDEWALK

0021 2759000000-N SP   12 EA  1000.00 12000.00   GENERIC PAVING ITEM (EA)
REMOVE CURB RAMP

0022 2830000000-N 858  52 EA  585.00 30420.00   ADJ MANHOLES

0023 2845000000-N 858  27 EA  585.00 15795.00   ADJ METER OR VALVE BOXES

0024 4413000000-E SP   2,323 SF  6.25 14518.75   WORK ZONE ADV/GEN WARN SIGN

0025 4447000000-E SP   120 LF  50.00 6000.00   PED CHANNEL DEVICES

0026 4457000000-N SP  Lump Sum 292558.55   TEMP TRAFFIC CONTROL (SP)

0027 4510000000-N 1190  400 HR  55.00 22000.00   LAW ENFORCEMENT

0028 4600000000-N SP   4 EA  300.00 1200.00   GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0029 4600000000-N SP   20 EA  300.00 6000.00   GENERIC TRAFFIC CONTROL ITEM (EA)
PEDESTRIAN TRANSPORT SERVICE  (PER TRIP)

0030 4685000000-E 1205  207,410 LF  0.40 82964.00   THERMO PVT MKG LINES 4"90

0031 4695000000-E 1205  2,430 LF  0.80 1944.00   THERMO PVT MKG LINES 8"90 MILS

0032 4700000000-E 1205  580 LF  2.00 1160.00   12"WIDE THERMO 90 MILS

0033 4720000000-E 1205  90 EA  90.00 8100.00   THERMO PVT MKG CHARACTER 90



1 SECTION OF US-64 BUS, 1 SECTION OF NC-97, AND 70 SECTIONS OF SECONDARY ROADS.

S T WOOTEN CORPORATION

WILSON,  NC   

FEB 10, 2022 03:18 PM WAKE 2:00 PM 4 /  4 007

2022CPT.05.13.10921.1,  2022CPT.05.13.20921.1 DEC 21 2021 C204687

TIP NO 24.652 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER GRADING.

0034 4725000000-E 1205  170 EA  80.00 13600.00   THERMO PVT SYMBOL 90MILS

0035 4810000000-E 1205  204,130 LF  0.13 26536.90   PAINT PVMT MARKINGS 4"

0036 4820000000-E 1205  2,430 LF  0.30 729.00   PAINT PVMT MARKINGS 8"

0037 4825000000-E 1205  580 LF  0.70 406.00   PAINT PVMT MARKINGS 12"

0038 4835000000-E 1205  2,080 LF  3.00 6240.00   PAINT PVT MKG LINES 24"

0039 4840000000-N 1205  90 EA  60.00 5400.00   PAINT PVT MKG CHARACTER

0040 4845000000-N 1205  170 EA  60.00 10200.00   PAINT PVT MKG SYMBOL

0041 4860000000-E 1205  100 LF  2.00 200.00   LINE REMOVAL 8" WIDE

0042 4891000000-E 1205  1,910 LF  8.00 15280.00   GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0043 4895000000-N SP   1,200 EA  25.00 30000.00   GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0044 6000000000-E 1605  900 LF  3.00 2700.00   TEMPORARY SILT FENCE

0045 6071010000-E SP   900 LF  7.00 6300.00   WATTLE

0046 6084000000-E 1660  1 ACR 3200.00 3200.00   SEEDING AND MULCHING

0047 6117000000-N SP   2 EA  350.00 700.00   RESPONSE FOR EROS CONTROL

0048 7444000000-E 1725  12,125 LF  6.70 81237.50   INDUCTIVE LOOP SAWCUT

 

    TOTAL 4741025.00   CONTRACT TOTAL

 

    SUB-TOTAL 4741025.00   ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  4573132.55   CAROLINA SUNROCK LLC

     2  4699270.05   BLYTHE CONSTRUCTION INC

     3  4716667.68   FSC II LLC DBA FRED SMITH COMPANY

     4  4741025.00   S T WOOTEN CORPORATION



3 SECTIONS OF US-501, 2 SECTIONS OF NC-211, AND 8 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING INC

ROCKINGHAM,  NC

BARNHILL CONTRACTING CO

ROCKY MOUNT,  NC  

FEB 10, 2022 03:18 PM HOKE, SCOTLAND 2:00 PM 1 /  1 008

2022CPT.08.15.10471,  2022CPT.08.15.10831,  2022CPT.08.15.20471,  2022CPT.08.15.20831 DEC 21 2021 C204683

TIP NO 16.500 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 106900.00 125000.00  MOBILIZATION

0002 1245000000-E SP  15.58 SMI 1150.00 17917.00 2400.00 37392.00  SHOULDER RECONSTRUCTION

0003 1260000000-E SP   2,181 TON 21.00 45801.00 19.50 42529.50  AGGREGATE SHOULDER BORROW

0004 1297000000-E 607  23,054 SY  3.25 74925.50 2.95 68009.30  MILL ASP PVMT *****" DTH
(1-1/2")

0005 1330000000-E 607  7,976 SY  4.00 31904.00 11.75 93718.00  INCIDENTAL MILLING

0006 1519000000-E 610  22,101 TON 75.50 1668625.50 51.80 1144831.80  ASP CONC SURF CRS S9.5B

0007 1575000000-E 620  1,480 TON 0.01 14.80 519.00 768120.00  ASP FOR PLANT MIX

0008 2830000000-N 858  5 EA  825.00 4125.00 1000.00 5000.00  ADJ MANHOLES

0009 2845000000-N 858  10 EA  825.00 8250.00 1000.00 10000.00  ADJ METER OR VALVE BOXES

0010 4413000000-E SP   1,847 SF  4.75 8773.25 4.75 8773.25  WORK ZONE ADV/GEN WARN SIGN

0011 4457000000-N SP  Lump Sum 48600.00 76000.00  TEMP TRAFFIC CONTROL (SP)

0012 4685000000-E 1205  135,177 LF  0.57 77050.89 0.57 77050.89  THERMO PVT MKG LINES 4"90

0013 4695000000-E 1205  306 LF  3.00 918.00 3.00 918.00  THERMO PVT MKG LINES 8"90 MILS

0014 4700000000-E 1205  306 LF  4.00 1224.00 4.00 1224.00  12"WIDE THERMO 90 MILS

0015 4720000000-E 1205  18 EA  100.00 1800.00 100.00 1800.00  THERMO PVT MKG CHARACTER 90

0016 4725000000-E 1205  38 EA  115.00 4370.00 115.00 4370.00  THERMO PVT SYMBOL 90MILS

0017 4810000000-E 1205  32,096 LF  0.15 4814.40 0.15 4814.40  PAINT PVMT MARKINGS 4"

0018 4820000000-E 1205  116 LF  2.00 232.00 2.00 232.00  PAINT PVMT MARKINGS 8"

0019 4835000000-E 1205  190 LF  3.00 570.00 3.00 570.00  PAINT PVT MKG LINES 24"

0020 4845000000-N 1205  26 EA  40.00 1040.00 40.00 1040.00  PAINT PVT MKG SYMBOL

0021 4850000000-E 1205  780 LF  1.00 780.00 1.00 780.00  LINE REMOVAL 4" WIDE

0022 4891000000-E 1205  270 LF  12.00 3240.00 12.00 3240.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0023 4895000000-N SP   720 EA  38.00 27360.00 38.00 27360.00  GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

 

    TOTAL 2139235.34 TOTAL 2502773.14  CONTRACT TOTAL

 

    SUB-TOTAL 2139235.34 SUB-TOTAL 2502773.14  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  2139235.34   HUDSON PAVING INC

     2  2502773.14   BARNHILL CONTRACTING CO



1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

NJR GROUP INC

ALBEMARLE,  NC

J T RUSSELL & SONS INC BOGGS CONTRACTING INC

ALBEMARLE,  NC MONROE,  NC

FEB 10, 2022 03:18 PM CABARRUS 2:00 PM 1 /  4 009

2022CPT.10.09.10131,  2022CPT.10.09.20131,  2022CPT.10.09.20132 DEC 21 2021 C204686

TIP NO 21.660 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 270000.00 280000.00  303500.00MOBILIZATION

0002 0106000000-E 230  2,032 CY  35.00 71120.00 35.00 71120.00 15.00  30480.00BORROW EXCAVATION

0003 0241000000-E SP   53,136 SY  3.62 192352.32 3.25 172692.00 4.20  223171.20GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  1,597 TON 210.00 335370.00 190.05 303509.85 192.00  306624.00PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  835 TON 1.00 835.00 1.00 835.00 40.00  33400.00INCIDENTAL STONE BASE

0006 1245000000-E SP  35.43 SMI 2600.00 92118.00 2100.00 74403.00 3200.00  113376.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  40,355 SY  2.75 110976.25 2.10 84745.50 3.00  121065.00MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  80,668 SY  1.85 149235.80 2.10 169402.80 1.85  149235.80MILL ASP PVMT *****" DTH
(1-1/4")

0009 1308000000-E 607  5,490 SY  6.00 32940.00 4.70 25803.00 3.80  20862.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  55 SY  6.00 330.00 18.50 1017.50 67.40  3707.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0011 1330000000-E 607  7,885 SY  6.00 47310.00 7.25 57166.25 12.25  96591.25INCIDENTAL MILLING

0012 1491000000-E 610  1,215 TON 47.68 57931.20 52.00 63180.00 65.00  78975.00ASP CONC BASE CRS B25.0C

0013 1519000000-E 610  7,884 TON 48.62 383320.08 48.75 384345.00 58.00  457272.00ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   80 TON 70.17 5613.60 55.00 4400.00 70.00  5600.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  22,695 TON 43.94 997218.30 47.50 1078012.50 52.00  1180140.00ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   2,283 TON 47.39 108191.37 51.00 116433.00 65.00  148395.00ASP CONC SURF CRS S9.5C LEVEL

0017 1575000000-E 620  2,101 TON 560.00 1176560.00 570.00 1197570.00 500.00  1050500.00ASP FOR PLANT MIX

0018 1704000000-E SP   6,509 TON 95.00 618355.00 100.00 650900.00 120.00  781080.00PATCHING EXIST PAVEMENT

0019 1803500000-E 660  53,136 SY  1.75 92988.00 1.85 98301.60 2.25  119556.00AST, DOUBLE SEAL

0020 1838000000-E 660  29,235 GAL 2.50 73087.50 2.80 81858.00 2.43  71041.05EMULSION FOR AST

0021 1838500000-N 660  4 WK  1750.00 7000.00 4450.00 17800.00 1000.00  4000.00VACUUM TRUCK

0022 2600000000-N 848  2 EA  1700.00 3400.00 1700.00 3400.00 3500.00  7000.00RETROFIT EXT CURB RAMPS

0023 2612000000-E 848  2,418 SY  90.00 217620.00 90.00 217620.00 115.00  278070.006" CONCRETE DRIVEWAY

0024 2830000000-N 858  35 EA  970.32 33961.20 879.53 30783.55 100.00  3500.00ADJ MANHOLES

0025 2845000000-N 858  31 EA  942.70 29223.70 854.00 26474.00 75.00  2325.00ADJ METER OR VALVE BOXES

0026 4413000000-E SP   920 SF  4.68 4305.60 6.40 5888.00 6.50  5980.00WORK ZONE ADV/GEN WARN SIGN

0027 4447000000-E SP   24 LF  22.00 528.00 33.00 792.00 38.00  912.00PED CHANNEL DEVICES

0028 4457000000-N SP  Lump Sum 156000.00 215000.00  230000.00TEMP TRAFFIC CONTROL (SP)

0029 4510000000-N 1190  320 HR  50.00 16000.00 50.00 16000.00 50.00  16000.00LAW ENFORCEMENT

0030 4685000000-E 1205  284,158 LF  0.47 133554.26 0.43 122187.94 0.43  122187.94THERMO PVT MKG LINES 4"90

0031 4695000000-E 1205  2,465 LF  3.85 9490.25 3.50 8627.50 3.50  8627.50THERMO PVT MKG LINES 8"90 MILS

0032 4720000000-E 1205  41 EA  137.50 5637.50 125.00 5125.00 125.00  5125.00THERMO PVT MKG CHARACTER 90

0033 4725000000-E 1205  88 EA  110.00 9680.00 100.00 8800.00 100.00  8800.00THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  175,944 LF  0.17 29910.48 0.15 26391.60 0.15  26391.60PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  126 LF  2.48 312.48 2.25 283.50 2.25  283.50PAINT PVMT MARKINGS 8"

0036 4835000000-E 1205  151 LF  4.68 706.68 4.25 641.75 4.25  641.75PAINT PVT MKG LINES 24"



1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

NJR GROUP INC

ALBEMARLE,  NC

J T RUSSELL & SONS INC BOGGS CONTRACTING INC

ALBEMARLE,  NC MONROE,  NC

FEB 10, 2022 03:18 PM CABARRUS 2:00 PM 2 /  4 009

2022CPT.10.09.10131,  2022CPT.10.09.20131,  2022CPT.10.09.20132 DEC 21 2021 C204686

TIP NO 21.660 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4845000000-N 1205  7 EA  66.00 462.00 60.00 420.00 60.00  420.00PAINT PVT MKG SYMBOL

0038 4891000000-E 1205  943 LF  15.40 14522.20 14.00 13202.00 14.00  13202.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0039 4895000000-N SP   175 EA  60.50 10587.50 55.00 9625.00 55.00  9625.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0040 5255000000-N 1413 Lump Sum 6000.00 20000.00  20000.00PORTABLE LIGHTING

0041 6071010000-E SP   1,495 LF  0.01 14.95 8.00 11960.00 10.00  14950.00WATTLE

0042 6071020000-E SP   11 LB  0.01 0.11 17.00 187.00 25.00  275.00POLYACRYLAMIDE (PAM)

 

    TOTAL 5504769.33 TOTAL 5676903.84 TOTAL  6072887.59CONTRACT TOTAL

 

    SUB-TOTAL 5504769.33 SUB-TOTAL 5676903.84 SUB-TOTAL  6072887.59ROADWAY ITEMS



1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

CHARLOTTE,  NC DUNCAN,  SC

FEB 10, 2022 03:18 PM CABARRUS 2:00 PM 3 /  4 009

2022CPT.10.09.10131,  2022CPT.10.09.20131,  2022CPT.10.09.20132 DEC 21 2021 C204686

TIP NO 21.660 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 215000.00 313200.00  324000.00MOBILIZATION

0002 0106000000-E 230  2,032 CY  50.00 101600.00 55.60 112979.20 68.00  138176.00BORROW EXCAVATION

0003 0241000000-E SP   53,136 SY  5.60 297561.60 3.32 176411.52 3.25  172692.00GENERIC GRADING ITEM (SY)
SOIL CEMENT BASE (FULL DEPTH RECLAMATION)

0004 1187000000-E 542  1,597 TON 190.05 303509.85 193.85 309578.45 190.05  303509.85PC FOR SOIL CEMENT BASE

0005 1220000000-E 545  835 TON 1.00 835.00 0.01 8.35 34.00  28390.00INCIDENTAL STONE BASE

0006 1245000000-E SP  35.43 SMI 1944.65 68898.95 2500.00 88575.00 4000.00  141720.00SHOULDER RECONSTRUCTION

0007 1297000000-E 607  40,355 SY  3.01 121468.55 1.35 54479.25 2.00  80710.00MILL ASP PVMT *****" DTH
(1-1/2")

0008 1297000000-E 607  80,668 SY  2.05 165369.40 1.20 96801.60 1.80  145202.40MILL ASP PVMT *****" DTH
(1-1/4")

0009 1308000000-E 607  5,490 SY  3.34 18336.60 2.45 13450.50 5.45  29920.50MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/2")

0010 1308000000-E 607  55 SY  60.45 3324.75 37.00 2035.00 25.00  1375.00MILLN ASPHALT PVMT ***** - *****
(0" TO 1-1/4")

0011 1330000000-E 607  7,885 SY  10.68 84211.80 7.00 55195.00 11.65  91860.25INCIDENTAL MILLING

0012 1491000000-E 610  1,215 TON 74.00 89910.00 71.30 86629.50 72.35  87905.25ASP CONC BASE CRS B25.0C

0013 1519000000-E 610  7,884 TON 57.00 449388.00 57.40 452541.60 60.25  475011.00ASP CONC SURF CRS S9.5B

0014 1520000000-E SP   80 TON 62.00 4960.00 70.00 5600.00 71.00  5680.00ASP CONC SURF CRS S9.5B LEVEL

0015 1523000000-E 610  22,695 TON 61.00 1384395.00 54.85 1244820.75 50.05  1135884.75ASP CONC SURF CRS S9.5C

0016 1524000000-E SP   2,283 TON 54.50 124423.50 65.00 148395.00 58.40  133327.20ASP CONC SURF CRS S9.5C LEVEL

0017 1575000000-E 620  2,101 TON 542.00 1138742.00 525.32 1103697.32 527.00  1107227.00ASP FOR PLANT MIX

0018 1704000000-E SP   6,509 TON 111.85 728031.65 110.00 715990.00 123.00  800607.00PATCHING EXIST PAVEMENT

0019 1803500000-E 660  53,136 SY  1.85 98301.60 1.85 98301.60 1.85  98301.60AST, DOUBLE SEAL

0020 1838000000-E 660  29,235 GAL 2.80 81858.00 2.80 81858.00 2.50  73087.50EMULSION FOR AST

0021 1838500000-N 660  4 WK  3500.00 14000.00 4450.00 17800.00 4450.00  17800.00VACUUM TRUCK

0022 2600000000-N 848  2 EA  900.00 1800.00 1150.00 2300.00 900.00  1800.00RETROFIT EXT CURB RAMPS

0023 2612000000-E 848  2,418 SY  100.00 241800.00 175.00 423150.00 100.00  241800.006" CONCRETE DRIVEWAY

0024 2830000000-N 858  35 EA  1100.00 38500.00 1300.00 45500.00 1100.00  38500.00ADJ MANHOLES

0025 2845000000-N 858  31 EA  1000.00 31000.00 1300.00 40300.00 1000.00  31000.00ADJ METER OR VALVE BOXES

0026 4413000000-E SP   920 SF  4.25 3910.00 8.00 7360.00 6.40  5888.00WORK ZONE ADV/GEN WARN SIGN

0027 4447000000-E SP   24 LF  20.00 480.00 35.00 840.00 33.00  792.00PED CHANNEL DEVICES

0028 4457000000-N SP  Lump Sum 167000.00 251400.00  529000.00TEMP TRAFFIC CONTROL (SP)

0029 4510000000-N 1190  320 HR  55.00 17600.00 65.00 20800.00 55.00  17600.00LAW ENFORCEMENT

0030 4685000000-E 1205  284,158 LF  0.43 122187.94 0.49 139237.42 0.43  122187.94THERMO PVT MKG LINES 4"90

0031 4695000000-E 1205  2,465 LF  3.50 8627.50 2.50 6162.50 3.50  8627.50THERMO PVT MKG LINES 8"90 MILS

0032 4720000000-E 1205  41 EA  125.00 5125.00 115.00 4715.00 125.00  5125.00THERMO PVT MKG CHARACTER 90

0033 4725000000-E 1205  88 EA  100.00 8800.00 125.00 11000.00 100.00  8800.00THERMO PVT SYMBOL 90MILS

0034 4810000000-E 1205  175,944 LF  0.15 26391.60 0.16 28151.04 0.15  26391.60PAINT PVMT MARKINGS 4"

0035 4820000000-E 1205  126 LF  2.25 283.50 8.00 1008.00 2.25  283.50PAINT PVMT MARKINGS 8"

0036 4835000000-E 1205  151 LF  4.25 641.75 8.00 1208.00 4.25  641.75PAINT PVT MKG LINES 24"



1 SECTION OF NC-3 AND 39 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC

CHARLOTTE,  NC

BLYTHE BROTHERS ASPHALT CO
LLC

SLOAN CONSTRUCTION A DIVISION
OF REEVES CONSTRUCTION CO

CHARLOTTE,  NC DUNCAN,  SC

FEB 10, 2022 03:18 PM CABARRUS 2:00 PM 4 /  4 009

2022CPT.10.09.10131,  2022CPT.10.09.20131,  2022CPT.10.09.20132 DEC 21 2021 C204686

TIP NO 21.660 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

0037 4845000000-N 1205  7 EA  60.00 420.00 76.00 532.00 60.00  420.00PAINT PVT MKG SYMBOL

0038 4891000000-E 1205  943 LF  14.00 13202.00 6.00 5658.00 14.00  13202.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0039 4895000000-N SP   175 EA  55.00 9625.00 46.00 8050.00 55.00  9625.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0040 5255000000-N 1413 Lump Sum 7740.00 79700.00  32000.00PORTABLE LIGHTING

0041 6071010000-E SP   1,495 LF  8.00 11960.00 10.00 14950.00 8.50  12707.50WATTLE

0042 6071020000-E SP   11 LB  17.00 187.00 100.00 1100.00 15.00  165.00POLYACRYLAMIDE (PAM)

 

    TOTAL 6211407.54 TOTAL 6271469.60 TOTAL  6498944.09CONTRACT TOTAL

 

    SUB-TOTAL 6211407.54 SUB-TOTAL 6271469.60 SUB-TOTAL  6498944.09ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5504769.33   NJR GROUP INC

     2  5676903.84   J T RUSSELL & SONS INC

     3  6072887.59   BOGGS CONTRACTING INC

     4  6211407.54   BLYTHE CONSTRUCTION INC

     5  6271469.60   BLYTHE BROTHERS ASPHALT CO LLC

     6  6498944.09   SLOAN CONSTRUCTION A DIVISION OF REEVES
CONSTRUCTION CO



1 SECTION OF US-276, AND 19 SECTIONS OF SECONDARY ROADS.

APAC ATLANTIC INC DBA
HARRISON CONSTRUCTION

COMPANY
ASHEVILLE,  NC

ROGERS GROUP INC

NASHVILLE,  TN  

FEB 10, 2022 03:18 PM POLK, TRANSYLVANIA 2:00 PM 1 /  2 010

2021CPT.14.09.20751,  2021CPT.14.09.20881,  2022CPT.14.07.10881,  2022CPT.14.07.20751,  2022CPT.14.07.20881 DEC 21 2021 C204681

TIP NO 33.162 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER CONSTRUCTION.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 300000.00 325000.00  MOBILIZATION

0002 1245000000-E SP  36.3 SMI 6200.00 225060.00 7250.00 263175.00  SHOULDER RECONSTRUCTION

0003 1297000000-E 607  27,027 SY  4.75 128378.25 4.25 114864.75  MILL ASP PVMT *****" DTH
(1-1/2")

0004 1330000000-E 607  1,527 SY  28.00 42756.00 20.00 30540.00  INCIDENTAL MILLING

0005 1519000000-E 610  29,695 TON 70.00 2078650.00 87.85 2608705.75  ASP CONC SURF CRS S9.5B

0006 1520000000-E SP   2,825 TON 75.00 211875.00 99.00 279675.00  ASP CONC SURF CRS S9.5B LEVEL

0007 1575000000-E 620  2,181 TON 725.00 1581225.00 615.00 1341315.00  ASP FOR PLANT MIX

0008 1704000000-E SP   4,064 TON 146.00 593344.00 210.00 853440.00  PATCHING EXIST PAVEMENT

0009 2374000000-N 840  1 EA  1100.00 1100.00 2800.00 2800.00  FRAME-GRT-HD 840.03 **
(F)

0010 2549000000-E 846  717 LF  80.00 57360.00 101.50 72775.50  2'-6" CONC CURB & GUTTER

0011 2591000000-E 848  71 SY  100.00 7100.00 85.00 6035.00  4" CONCRETE SIDEWALK

0012 2613000000-N 848  45 EA  3000.00 135000.00 2850.00 128250.00  REM & REP CURB RAMPS

0013 2800000000-N 858  1 EA  1500.00 1500.00 1700.00 1700.00  ADJ CATCH BASINS

0014 2830000000-N 858  11 EA  1500.00 16500.00 1500.00 16500.00  ADJ MANHOLES

0015 2845000000-N 858  34 EA  1200.00 40800.00 1250.00 42500.00  ADJ METER OR VALVE BOXES

0016 4413000000-E SP   3,547 SF  8.35 29617.45 10.55 37420.85  WORK ZONE ADV/GEN WARN SIGN

0017 4447000000-E SP   50 LF  35.50 1775.00 115.00 5750.00  PED CHANNEL DEVICES

0018 4457000000-N SP  Lump Sum 275000.00 295000.00  TEMP TRAFFIC CONTROL (SP)

0019 4600000000-N SP   5 EA  135.00 675.00 1500.00 7500.00  GENERIC TRAFFIC CONTROL ITEM (EA)
AUDIBLE WARNING DEVICES

0020 4600000000-N SP   2 EA  1300.00 2600.00 550.00 1100.00  GENERIC TRAFFIC CONTROL ITEM (EA)
TEMPORARY CURB RAMPS

0021 4695000000-E 1205  600 LF  3.00 1800.00 3.50 2100.00  THERMO PVT MKG LINES 8"90 MILS

0022 4720000000-E 1205  6 EA  175.00 1050.00 200.00 1200.00  THERMO PVT MKG CHARACTER 90

0023 4725000000-E 1205  22 EA  175.00 3850.00 200.00 4400.00  THERMO PVT SYMBOL 90MILS

0024 4810000000-E 1205  1,329,873 LF  0.14 186182.22 0.16 212779.68  PAINT PVMT MARKINGS 4"

0025 4835000000-E 1205  420 LF  3.00 1260.00 4.00 1680.00  PAINT PVT MKG LINES 24"

0026 4845000000-N 1205  6 EA  75.00 450.00 85.00 510.00  PAINT PVT MKG SYMBOL

0027 4890000000-E SP   12,504 LF  0.72 9002.88 0.85 10628.40  GENERIC PAVEMENT MARKING ITEM (LF)
HOT SPRAY THERMOPLASTIC PAVE- MENT MARKING
LINES, (4",      50 MILS)

0028 4891000000-E 1205  1,850 LF  12.00 22200.00 13.50 24975.00  GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0029 4895000000-N SP   12 EA  125.00 1500.00 400.00 4800.00  GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0030 5255000000-N 1413 Lump Sum 50000.00 65000.00  PORTABLE LIGHTING

0031 7444000000-E 1725  3,815 LF  9.25 35288.75 14.50 55317.50  INDUCTIVE LOOP SAWCUT

0032 7456000000-E 1726  220 LF  2.50 550.00 3.95 869.00  LEAD-IN CABLE(********)
(14-2)



1 SECTION OF US-276, AND 19 SECTIONS OF SECONDARY ROADS.

   

FEB 10, 2022 03:18 PM POLK, TRANSYLVANIA 2:00 PM 2 /  2 010

2021CPT.14.09.20751,  2021CPT.14.09.20881,  2022CPT.14.07.10881,  2022CPT.14.07.20751,  2022CPT.14.07.20881 DEC 21 2021 C204681

TIP NO 33.162 MI

FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER CONSTRUCTION.

 

    TOTAL 6043449.55 TOTAL 6818306.43  CONTRACT TOTAL

 

    SUB-TOTAL 6043449.55 SUB-TOTAL 6818306.43  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  6043449.55   APAC ATLANTIC INC DBA HARRISON CONSTRUCTION
COMPANY

     2  6818306.43   ROGERS GROUP INC



INTERSECTION OF US-23 BUSINESS AND WALNUT STREET.

IPC PAVING LLC IPC STRUCTURES
LLC

ORLANDO,  FL

WNC PAVING INC BUCHANAN AND SONS INC

WAYNESVILLE,  NC WHITTIER,  NC

FEB 10, 2022 03:18 PM HAYWOOD 2:00 PM 1 /  6 011

44625.3.1 DEC 21 2021 C204675

TIP NO 0.240 MIU-5888

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 294975.00 275000.00  233000.00MOBILIZATION

0002 0000400000-N 801 Lump Sum 135000.00 95000.00  109000.00CONSTRUCTION SURVEYING

0003 0015000000-N 205  7 EA  750.00 5250.00 2750.00 19250.00 5300.00  37100.00SEALING ABANDONED WELLS

0004 0043000000-N 226 Lump Sum 573000.00 800000.00  2175000.00GRADING

0005 0050000000-E 226  1 ACR 7500.00 7500.00 6000.00 6000.00 8600.00  8600.00SUPP CLEARING & GRUBBING

0006 0057000000-E 226  400 CY  32.00 12800.00 15.50 6200.00 18.00  7200.00UNDERCUT EXCAVATION

0007 0134000000-E 240  400 CY  32.00 12800.00 14.40 5760.00 16.00  6400.00DRAINAGE DITCH EXCAVATION

0008 0195000000-E 265  200 CY  150.00 30000.00 76.80 15360.00 76.00  15200.00SELECT GRANULAR MATERIAL

0009 0196000000-E 270  815 SY  4.50 3667.50 3.60 2934.00 2.50  2037.50GEOTEXTILE SOIL STABILIZATION

0010 0255000000-E SP   200 TON 100.00 20000.00 95.00 19000.00 635.00  127000.00GENERIC GRADING ITEM (TON)
HAULING AND DISPOSAL OF PETRO- LEUM
CONTAMINATED SOIL

0011 0318000000-E 300  310 TON 75.00 23250.00 45.00 13950.00 54.00  16740.00FND CONDIT MATL MINOR STRS

0012 0320000000-E 300  980 SY  7.00 6860.00 3.60 3528.00 3.50  3430.00FND CONDIT GEOTEXTILE

0013 0335200000-E 305  100 LF  100.00 10000.00 69.89 6989.00 59.50  5950.0015" DRAINAGE PIPE

0014 0335300000-E 305  24 LF  184.00 4416.00 74.70 1792.80 80.00  1920.0018" DRAINAGE PIPE

0015 0366000000-E 310  88 LF  125.00 11000.00 107.51 9460.88 61.50  5412.0015" RC PIPE CULV III

0016 0396000000-E 310  56 LF  350.00 19600.00 240.28 13455.68 186.00  10416.0042" RC PIPE CULV III

0017 0448200000-E 310  1,240 LF  105.00 130200.00 113.19 140355.60 74.50  92380.0015" RCP CULV CLASS IV

0018 0448300000-E 310  36 LF  160.00 5760.00 139.70 5029.20 85.00  3060.0018" RCP CULV CLASS IV

0019 0448400000-E 310  344 LF  150.00 51600.00 162.66 55955.04 105.00  36120.0024" RCP CULV CLASS IV

0020 0448500000-E 310  248 LF  200.00 49600.00 192.89 47836.72 143.00  35464.0030" RCP CULV CLASS IV

0021 0448700000-E 310  780 LF  345.00 269100.00 262.98 205124.40 213.00  166140.0042" RCP CULV CLASS IV

0022 0995000000-E 340  329 LF  35.00 11515.00 22.00 7238.00 22.00  7238.00PIPE REMOVAL

0023 1077000000-E SP   6 TON 230.00 1380.00 49.80 298.80 91.00  546.00#57 STONE

0024 1099500000-E 505  442 CY  28.00 12376.00 15.60 6895.20 19.00  8398.00SHALLOW UNDERCUT

0025 1099700000-E 505  780 TON 50.00 39000.00 38.40 29952.00 42.00  32760.00CLASS IV SUBGRD STABILIZATION

0026 1220000000-E 545  100 TON 80.00 8000.00 46.80 4680.00 50.00  5000.00INCIDENTAL STONE BASE

0027 1297000000-E 607  1,500 SY  5.00 7500.00 14.00 21000.00 6.00  9000.00MILL ASP PVMT *****" DTH
(3")

0028 1330000000-E 607  1,300 SY  8.00 10400.00 17.00 22100.00 16.00  20800.00INCIDENTAL MILLING

0029 1491000000-E 610  2,200 TON 105.00 231000.00 122.46 269412.00 123.00  270600.00ASP CONC BASE CRS B25.0C

0030 1503000000-E 610  1,350 TON 105.00 141750.00 122.46 165321.00 123.00  166050.00ASP CONC INTR CRS I19.0C

0031 1519000000-E 610  500 TON 120.00 60000.00 125.72 62860.00 141.00  70500.00ASP CONC SURF CRS S9.5B

0032 1523000000-E 610  1,400 TON 116.00 162400.00 122.87 172018.00 136.00  190400.00ASP CONC SURF CRS S9.5C

0033 1575000000-E 620  285 TON 750.00 213750.00 509.55 145221.75 878.00  250230.00ASP FOR PLANT MIX

0034 2022000000-E 815 44.8 CY  40.00 1792.00 15.60 698.88 20.00  896.00SUBDRAIN EXCAVATION

0035 2026000000-E 815  200 SY  6.00 1200.00 4.19 838.00 5.00  1000.00GEOTEXTILE FOR SUBSURF DRNS

0036 2036000000-E 815 33.6 CY  190.00 6384.00 92.00 3091.20 100.00  3360.00SUBDRAIN COARSE AGGREGATE

0037 2044000000-E 815  200 LF  18.00 3600.00 20.40 4080.00 20.00  4000.006" PERF SUBDRN PIPE



INTERSECTION OF US-23 BUSINESS AND WALNUT STREET.

IPC PAVING LLC IPC STRUCTURES
LLC

ORLANDO,  FL

WNC PAVING INC BUCHANAN AND SONS INC

WAYNESVILLE,  NC WHITTIER,  NC

FEB 10, 2022 03:18 PM HAYWOOD 2:00 PM 2 /  6 011

44625.3.1 DEC 21 2021 C204675

TIP NO 0.240 MIU-5888

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND CULVERT.

0038 2070000000-N 815  1 EA  1300.00 1300.00 780.00 780.00 520.00  520.00SUBDRN PIPE OUTLET

0039 2077000000-E 815  6 LF  180.00 1080.00 60.00 360.00 46.00  276.006" OUTLET PIPE

0040 2275000000-E SP   268 CY  200.00 53600.00 480.00 128640.00 300.00  80400.00FLOWABLE FILL

0041 2286000000-N 840  58 EA  4700.00 272600.00 2546.40 147691.20 2720.00  157760.00MASNRY DRAINAGE STRUCT

0042 2308000000-E 840  38 LF  850.00 32300.00 442.80 16826.40 445.00  16910.00MASNRY DRAINAGE STRUCT

0043 2364000000-N 840  3 EA  1400.00 4200.00 763.20 2289.60 765.00  2295.00FRAME W/2GRTS 840.16 STD

0044 2366000000-N 840  5 EA  1100.00 5500.00 631.20 3156.00 765.00  3825.00FRAME W/2GRTS 840.24 STD

0045 2374000000-N 840  9 EA  1200.00 10800.00 828.00 7452.00 980.00  8820.00FRAME-GRT-HD 840.03 **
(E)

0046 2374000000-N 840  19 EA  1200.00 22800.00 844.80 16051.20 1005.00  19095.00FRAME-GRT-HD 840.03 **
(F)

0047 2374000000-N 840  16 EA  1100.00 17600.00 844.80 13516.80 1005.00  16080.00FRAME-GRT-HD 840.03 **
(G)

0048 2396000000-N 840  15 EA  920.00 13800.00 544.80 8172.00 555.00  8325.00FRAME W/COVER STD 840.54

0049 2451000000-N 852  2 EA  1100.00 2200.00 120.00 240.00 1550.00  3100.00CONC TRANS SECT FOR DROP INLET

0050 2535000000-E 846  320 LF  29.00 9280.00 36.59 11708.80 31.50  10080.00**"X**" CONCRETE CURB
(8" X 18")

0051 2542000000-E 846  300 LF  32.00 9600.00 27.52 8256.00 35.00  10500.001'-6" CONC CURB & GUTTER

0052 2549000000-E 846  3,900 LF  27.00 105300.00 30.00 117000.00 29.50  115050.002'-6" CONC CURB & GUTTER

0053 2591000000-E 848  1,600 SY  45.00 72000.00 64.82 103712.00 49.00  78400.004" CONCRETE SIDEWALK

0054 2605000000-N 848  32 EA  2200.00 70400.00 1680.00 53760.00 2400.00  76800.00CONCRETE CURB RAMPS

0055 2612000000-E 848  230 SY  67.00 15410.00 121.62 27972.60 75.00  17250.006" CONCRETE DRIVEWAY

0056 2647000000-E 852  420 SY  69.00 28980.00 121.62 51080.40 75.00  31500.005" MONO CONC ISLANDS (SURF MTD)

0057 2738000000-E SP   445 SY  150.00 66750.00 130.43 58041.35 165.00  73425.00GENERIC PAVING ITEM (SY)
12" CONCRETE TRUCK APRON

0058 3628000000-E 876  565 TON 95.00 53675.00 63.60 35934.00 87.00  49155.00RIP RAP, CLASS I

0059 3642000000-E 876  2 TON 500.00 1000.00 100.00 200.00 62.00  124.00RIP RAP, CLASS A

0060 3649000000-E 876  35 TON 120.00 4200.00 57.60 2016.00 70.00  2450.00RIP RAP, CLASS B

0061 3651000000-E SP   20 TON 220.00 4400.00 88.80 1776.00 475.00  9500.00BOULDERS

0062 3656000000-E 876  2,500 SY  5.00 12500.00 5.30 13250.00 3.00  7500.00GEOTEXTILE FOR DRAINGE

0063 4025000000-E 901  48 SF  13.00 624.00 38.80 1862.40 33.00  1584.00CONTR FURN, TYPE ***SIGN
(D)

0064 4025000000-E 901 377.6 SF  13.00 4908.80 28.60 10799.36 31.00  11705.60CONTR FURN, TYPE ***SIGN
(E)

0065 4025000000-E 901 89.5 SF  13.00 1163.50 30.80 2756.60 33.00  2953.50CONTR FURN, TYPE ***SIGN
(F)

0066 4072000000-E 903  900 LF  7.95 7155.00 11.00 9900.00 12.00  10800.00SUPPORT, 3-LB STL U-CHAN

0067 4096000000-N 904  6 EA  95.00 570.00 165.00 990.00 176.00  1056.00SIGN ERECTION, TYPE D

0068 4102000000-N 904  47 EA  95.00 4465.00 137.50 6462.50 150.00  7050.00SIGN ERECTION, TYPE E

0069 4108000000-N 904  8 EA  95.00 760.00 165.00 1320.00 176.00  1408.00SIGN ERECTION, TYPE F

0070 4116100000-N 904  2 EA  95.00 190.00 275.00 550.00 295.00  590.00SIGN ERECT, RELOC ** GRD MTD
(E)
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0071 4155000000-N 907  19 EA  5.00 95.00 11.00 209.00 12.00  228.00DISPOSE SIGN SYST U-CHAN

0072 4192000000-N 907  1 EA  5.00 5.00 11.00 11.00 12.00  12.00DISPOSE SUPPORT, U-CHAN

0073 4400000000-E 1110  1,625 SF  4.95 8043.75 7.70 12512.50 8.50  13812.50WORK ZONE SIGNS (STAT)

0074 4405000000-E 1110  290 SF  45.00 13050.00 9.90 2871.00 30.00  8700.00WORK ZONE SIGNS (PORT)

0075 4410000000-E 1110  1,000 SF  7.00 7000.00 7.70 7700.00 8.50  8500.00WORK ZONE SIGNS (BARR)

0076 4420000000-N 1120  2 EA  15000.00 30000.00 17050.00 34100.00 18150.00  36300.00PORTABLE CHANGE MSG SIGN

0077 4422000000-N 1120  60 DAY 150.00 9000.00 82.50 4950.00 88.00  5280.00PORT CHANGE MSG SIGN (SHORT TERM)

0078 4430000000-N 1130  100 EA  85.00 8500.00 43.95 4395.00 56.00  5600.00DRUMS

0079 4445000000-E 1145  544 LF  50.00 27200.00 24.20 13164.80 26.00  14144.00BARRICADES (TYPE III)

0080 4447000000-E SP   216 LF  18.00 3888.00 71.50 15444.00 76.00  16416.00PED CHANNEL DEVICES

0081 4455000000-N 1150  200 DAY 400.00 80000.00 337.70 67540.00 330.00  66000.00FLAGGER

0082 4507000000-E 1170  413 LF  65.00 26845.00 165.22 68235.86 76.00  31388.00WATER FILLED BARRIER

0083 4510000000-N 1190  60 HR  65.00 3900.00 70.00 4200.00 71.00  4260.00LAW ENFORCEMENT

0084 4520000000-N 1266  16 EA  80.00 1280.00 150.00 2400.00 150.00  2400.00TUBULAR MARKERS (FIXED)

0085 4650000000-N 1251  110 EA  12.00 1320.00 82.50 9075.00 16.50  1815.00TEMP RAISED PVMT MRKS

0086 4685000000-E 1205  3,670 LF  1.93 7083.10 1.10 4037.00 2.05  7523.50THERMO PVT MKG LINES 4"90

0087 4695000000-E 1205  230 LF  7.30 1679.00 3.30 759.00 4.10  943.00THERMO PVT MKG LINES 8"90 MILS

0088 4700000000-E 1205  90 LF  16.91 1521.90 8.80 792.00 8.50  765.0012"WIDE THERMO 90 MILS

0089 4725000000-E 1205  40 EA  146.00 5840.00 192.50 7700.00 240.00  9600.00THERMO PVT SYMBOL 90MILS

0090 4780000000-E 1205  180 LF  11.50 2070.00 11.00 1980.00 4.10  738.008" COLD APPL PLSTIC LINES TYPE **
(IV)

0091 4810000000-E 1205  10,580 LF  0.74 7829.20 0.20 2116.00 55.00  581900.00PAINT PVMT MARKINGS 4"

0092 4820000000-E 1205  540 LF  2.75 1485.00 0.61 329.40 1.50  810.00PAINT PVMT MARKINGS 8"

0093 4825000000-E 1205  130 LF  7.10 923.00 1.10 143.00 4.10  533.00PAINT PVMT MARKINGS 12"

0094 4835000000-E 1205  710 LF  1.60 1136.00 5.50 3905.00 8.00  5680.00PAINT PVT MKG LINES 24"

0095 4845000000-N 1205  55 EA  70.00 3850.00 82.50 4537.50 130.00  7150.00PAINT PVT MKG SYMBOL

0096 4850000000-E 1205  5,000 LF  0.85 4250.00 1.10 5500.00 1.00  5000.00LINE REMOVAL 4" WIDE

0097 4860000000-E 1205  1,000 LF  1.70 1700.00 2.20 2200.00 1.50  1500.00LINE REMOVAL 8" WIDE

0098 4870000000-E 1205  100 LF  8.49 849.00 5.50 550.00 5.50  550.00LINE REMOVAL 24" WIDE

0099 4891000000-E 1205  640 LF  4.75 3040.00 16.50 10560.00 17.60  11264.00GENERIC PVMT MARKING ITEM (LF) 1205
THERMOPLASTIC PAVEMENT MARKING LINES (24", 90
MILS)

0100 4895000000-N SP   65 EA  72.80 4732.00 126.50 8222.50 80.00  5200.00GENERIC PAVEMENT MARKING ITEM (EA)
NON-CAST IRON SNOWPLOWABLE PAVEMENT MARKER

0101 4915000000-E 1264  7 EA  70.00 490.00 55.00 385.00 59.00  413.007' U-CHANNEL POSTS

0102 4955000000-N 1264  3 EA  250.00 750.00 137.50 412.50 150.00  450.00OBJECT MARKERS (END OF RD)

0103 4957000000-N 1264  4 EA  300.00 1200.00 137.50 550.00 150.00  600.00OBJECT MARKERS (TYPE **)
(I)

0104 5070000000-N SP   31 EA  2400.00 74400.00 2640.00 81840.00 1055.00  32705.00STD FOUNDAT ***********
(TYPE R1)
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0105 5070000000-N SP   3 EA  2550.00 7650.00 2805.00 8415.00 1200.00  3600.00STD FOUNDAT ***********
(TYPE R2)

0106 5155000000-E 1409  2,068 LF  10.00 20680.00 11.00 22748.00 16.00  33088.00ELECT DUCT BD, SIZE *****
(2")

0107 5160000000-E 1409  486 LF  16.50 8019.00 18.15 8820.90 19.50  9477.00ELECT DUCT JA, SIZE *****
(2")

0108 5170000000-E 1410  8,665 LF  5.20 45058.00 5.72 49563.80 9.10  78851.50**-#8 W/G FEEDER CIRCUIT
(2)

0109 5180000000-E 1410  10,924 LF  8.00 87392.00 8.80 96131.20 11.50  125626.00**-#4 W/G FEEDER CIRCUIT
(2)

0110 5240000000-N 1411  21 EA  750.00 15750.00 825.00 17325.00 795.00  16695.00ELEC JB ************
(TYPE IG, 13"W x 24"L x 18"D)

0111 5270000000-N SP   5 EA  300.00 1500.00 330.00 1650.00 600.00  3000.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY LUMINAIRE (118W LED)

0112 5270000000-N SP   9 EA  300.00 2700.00 330.00 2970.00 600.00  5400.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY LUMINAIRE (140W LED)

0113 5270000000-N SP   12 EA  300.00 3600.00 330.00 3960.00 600.00  7200.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY LUMINAIRE (174W LED)

0114 5270000000-N SP   11 EA  300.00 3300.00 330.00 3630.00 600.00  6600.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY LUMINAIRE (57W LED)

0115 5270000000-N SP   1 EA  1000.00 1000.00 1100.00 1100.00 1760.00  1760.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY POLE (22' MH, DOUBLE 30" ARM)

0116 5270000000-N SP   1 EA  950.00 950.00 1045.00 1045.00 1550.00  1550.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY POLE (22' MH, SINGLE 30" ARM)

0117 5270000000-N SP   2 EA  1000.00 2000.00 1100.00 2200.00 1760.00  3520.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY POLE (25' MH, DOUBLE 30" ARM)

0118 5270000000-N SP   30 EA  950.00 28500.00 1045.00 31350.00 1650.00  49500.00GENERIC LIGHTING ITEM (EA)
DECORATIVE ROADWAY POLE (25' MH, SINGLE 30" ARM)

0119 5270000000-N SP   1 EA  15000.00 15000.00 16500.00 16500.00 12900.00  12900.00GENERIC LIGHTING ITEM (EA)
LIGHTING CONTROL CENTER

0120 5325200000-E 1510  369 LF  76.60 28265.40 84.26 31091.94 30.00  11070.002" WATER LINE

0121 5325600000-E 1510  242 LF  176.00 42592.00 193.60 46851.20 84.00  20328.006" WATER LINE

0122 5326000000-E 1510  1,166 LF  127.00 148082.00 139.70 162890.20 153.00  178398.0010" WATER LINE

0123 5329000000-E 1510  3,535 LB  8.90 31461.50 9.79 34607.65 13.00  45955.00DI H2O PIPE FITTINGS

0124 5536000000-E 1515  3 EA  1479.00 4437.00 1626.90 4880.70 2150.00  6450.002" VALVE

0125 5540000000-E 1515  2 EA  1892.00 3784.00 2081.20 4162.40 2550.00  5100.006" VALVE

0126 5552000000-E 1515  1 EA  3806.00 3806.00 4186.60 4186.60 4750.00  4750.0010" VALVE

0127 5571600000-E 1515  3 EA  5475.00 16425.00 6022.50 18067.50 7100.00  21300.006" TAPPING SLEEVE & VALVE

0128 5572000000-E 1515  2 EA  12674.00 25348.00 13941.40 27882.80 12700.00  25400.0010" TAPPING SLEEVE & VALVE

0129 5649000000-N 1515  9 EA  997.00 8973.00 1096.70 9870.30 585.00  5265.00RECONNECT WATER METER

0130 5666000000-N 1515  1 EA  4679.00 4679.00 5146.90 5146.90 5720.00  5720.00FIRE HYDRANT

0131 5673000000-E 1515  8 LF  76.50 612.00 84.15 673.20 161.00  1288.00FIRE HYDRANT LEG

0132 5691300000-E 1520  1,534 LF  174.00 266916.00 191.40 293607.60 351.00  538434.008" SANITARY GRAVITY SEWER

0133 5691700000-E 1520  73 LF  507.00 37011.00 557.70 40712.10 484.00  35332.0018" SANITARY GRAVITY SEWER

0134 5775000000-E 1525  13 EA  3881.00 50453.00 4269.10 55498.30 4250.00  55250.004' DIA UTILITY MANHOLE
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0135 5776000000-E 1525  2 EA  4318.00 8636.00 4749.80 9499.60 4500.00  9000.005' DIA UTILITY MANHOLE

0136 5781000000-E 1525 56.8 LF  307.00 17437.60 337.70 19181.36 420.00  23856.00UTILITY MANHOLE WALL 4' DIA

0137 5782000000-E 1525 1.4 LF  425.00 595.00 467.50 654.50 500.00  700.00UTILITY MANHOLE WALL 5' DIA

0138 5798000000-E 1530  369 LF  21.70 8007.30 23.87 8808.03 10.00  3690.00ABANDON **" UTILITY PIPE
(2")

0139 5800000000-E 1530 600.5 LF  19.80 11889.90 21.78 13078.89 12.00  7206.00ABANDON 6" UTILITY PIPE

0140 5801000000-E 1530 1,175.5 LF  18.30 21511.65 20.13 23662.82 14.00  16457.00ABANDON 8" UTILITY PIPE

0141 5802000000-E 1530  1,166 LF  20.70 24136.20 22.77 26549.82 15.00  17490.00ABANDON 10" UTILITY PIPE

0142 5811000000-E 1530  129 LF  44.70 5766.30 49.17 6342.93 30.00  3870.00ABANDON 18" UTILITY PIPE

0143 5828000000-N 1530  1 EA  1080.00 1080.00 1188.00 1188.00 1950.00  1950.00REMOVE UTILITY MANHOLE

0144 6000000000-E 1605  3,180 LF  2.00 6360.00 3.30 10494.00 3.50  11130.00TEMPORARY SILT FENCE

0145 6006000000-E 1610  90 TON 75.00 6750.00 52.80 4752.00 65.00  5850.00EROS CONTRL STONE CL A

0146 6009000000-E 1610  220 TON 80.00 17600.00 52.80 11616.00 70.00  15400.00EROS CONTRL STONE CL B

0147 6012000000-E 1610  1,560 TON 60.00 93600.00 52.80 82368.00 68.00  106080.00SEDIMENT CONTROL STONE

0148 6015000000-E 1615 3.5 ACR 1200.00 4200.00 1320.00 4620.00 1350.00  4725.00TEMPORARY MULCHING

0149 6018000000-E 1620  300 LB  4.00 1200.00 4.40 1320.00 4.50  1350.00SEED FOR TEMP SEEDING

0150 6021000000-E 1620  2 TON 2500.00 5000.00 2750.00 5500.00 2750.00  5500.00FERT FOR TEMP SEEDING

0151 6024000000-E 1622  200 LF  50.00 10000.00 52.78 10556.00 24.00  4800.00TEMPORARY SLOPE DRAINS

0152 6029000000-E SP   200 LF  14.00 2800.00 2.20 440.00 2.20  440.00SAFETY FENCE

0153 6030000000-E 1630  280 CY  30.00 8400.00 19.20 5376.00 15.00  4200.00SILT EXCAVATION

0154 6036000000-E 1631  500 SY  2.00 1000.00 2.20 1100.00 2.20  1100.00MATTING FOR EROS CONTROL

0155 6037000000-E SP   460 SY  12.00 5520.00 13.20 6072.00 13.50  6210.00COIR FIBER MAT

0156 6042000000-E 1632  2,310 LF  10.00 23100.00 5.50 12705.00 5.50  12705.001/4" HARDWARE CLOTH

0157 6045000000-E SP   55 LF  75.00 4125.00 65.10 3580.50 61.00  3355.00**" TEMPORARY PIPE
(18")

0158 6045000000-E SP   710 LF  120.00 85200.00 82.50 58575.00 175.00  124250.00**" TEMPORARY PIPE
(36")

0159 6070000000-N 1639  25 EA  1000.00 25000.00 990.00 24750.00 1500.00  37500.00SPECIAL STILLING BASINS

0160 6071010000-E SP   110 LF  30.00 3300.00 8.80 968.00 9.50  1045.00WATTLE

0161 6071012000-E SP   20 LF  35.00 700.00 11.00 220.00 11.00  220.00COIR FIBER WATTLE

0162 6071020000-E SP   30 LB  120.00 3600.00 40.00 1200.00 50.00  1500.00POLYACRYLAMIDE (PAM)

0163 6071030000-E 1640  340 LF  19.00 6460.00 8.80 2992.00 9.00  3060.00COIR FIBER BAFFLE

0164 6071050000-E SP   1 EA  1800.00 1800.00 1732.50 1732.50 900.00  900.00**" SKIMMER
(1-1/2")

0165 6084000000-E 1660  6 ACR 2200.00 13200.00 2420.00 14520.00 2400.00  14400.00SEEDING AND MULCHING

0166 6087000000-E 1660  3 ACR 100.00 300.00 110.00 330.00 110.00  330.00MOWING

0167 6090000000-E 1661  50 LB  10.00 500.00 11.00 550.00 11.00  550.00SEED FOR REPAIR SEEDING

0168 6093000000-E 1661 0.25 TON 3000.00 750.00 3300.00 825.00 4200.00  1050.00FERT FOR REPAIR SEEDING

0169 6096000000-E 1662  100 LB  15.00 1500.00 16.50 1650.00 17.00  1700.00SEED FOR SUPP SEEDING

0170 6108000000-E 1665 2.75 TON 1800.00 4950.00 1980.00 5445.00 2000.00  5500.00FERTILIZER TOPDRESSING
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0171 6111000000-E SP   74 LF  210.00 15540.00 165.00 12210.00 110.00  8140.00IMPERVIOUS DIKE

0172 6114500000-N 1667  10 MHR 75.00 750.00 82.50 825.00 85.00  850.00SPECIALIZED HAND MOWING

0173 6117000000-N SP   25 EA  100.00 2500.00 110.00 2750.00 110.00  2750.00RESPONSE FOR EROS CONTROL

0174 6117500000-N SP   2 EA  1500.00 3000.00 990.00 1980.00 2100.00  4200.00CONC WASHOUT STRUCTURE

0175 6123000000-E 1670 0.1 ACR 10000.00 1000.00 11000.00 1100.00 12000.00  1200.00REFORESTATION

0176 7948000000-N 1757  1 EA  2500.00 2500.00 2750.00 2750.00 1200.00  1200.00TRAFFIC SIGNAL REMOVAL

0177 7960000000-N SP   3 EA  3500.00 10500.00 3850.00 11550.00 1800.00  5400.00METAL POLE FOUND REMVL

0178 7972000000-N SP   3 EA  1500.00 4500.00 1650.00 4950.00 1200.00  3600.00METAL POLE REMOVAL

CULVERT ITEMS

0179 8056000000-N 402 Lump Sum 55000.00 22000.00  25000.00REMV EXIST STR **********
(14+99.00 -Y4-)

0180 8126000000-N 414 Lump Sum 66450.00 55000.00  275000.00CULV EXCAV @ ************
(14+99.00 -Y4-)

0181 8133000000-E 414  176 TON 90.00 15840.00 110.00 19360.00 145.00  25520.00FND CONDIT MAT, BOX CULV

0182 8196000000-E 420 327.2 CY  1100.00 359920.00 1157.00 378570.40 1980.00  647856.00CLASS A CONCRETE (CULV)

0183 8245000000-E 425  42,352 LB  2.50 105880.00 1.65 69880.80 2.50  105880.00REINF STEEL (CULVERT)

0184 8804000000-N SP  Lump Sum 35000.00 3300.00  65000.00GENERIC CULVERT ITEM (LS)
CHANNEL SUBSTRATE MATERIALS

0185 8811000000-E SP  164.88 LF  150.00 24732.00 302.50 49876.20 350.00  57708.00GENERIC CULVERT ITEM (LF)
GALVANIZED RAILS

 

    TOTAL 5899522.60 TOTAL 5938400.06 TOTAL  8869995.10CONTRACT TOTAL

 

    SUB-TOTAL 5236700.60 SUB-TOTAL 5340412.66 SUB-TOTAL  7668031.10ROADWAY ITEMS

    SUB-TOTAL 662822.00 SUB-TOTAL 597987.40 SUB-TOTAL  1201964.00CULVERT ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  5899522.60   IPC PAVING LLC IPC STRUCTURES LLC

     2  5938400.06   WNC PAVING INC

     3  8869995.10   BUCHANAN AND SONS INC



1 BRIDGE IN BUNCOMBE COUNTY, 1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 1 BRIDGE IN MITCHELL COUNTY.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION INC LEE CONSTRUCTION CO OF THE
CAROLINAS, IN

MOORESVILLE,  NC PINEVILLE,  NC

FEB 10, 2022 03:18 PM MITCHELL, MCDOWELL, BURKE, BUNCOMBE 2:00 PM 1 /  2 012

48209.3.1 DEC 21 2021 C204406

TIP NO 0.281 MIB-6011, B-6013, B-6014, B-6016

FED AID NO BRZ-1781(001)

REPLACE FOUR BRIDGES.

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 422000.00 271350.00  300000.00MOBILIZATION

0002 0000900000-N SP  Lump Sum 2082600.00 2978465.00  3512000.00GENERIC MISCELLANEOUS ITEM (LS)
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP   2 EA  35000.00 70000.00 60000.00 120000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #100142

0004 0000915000-N SP   2 EA  32000.00 64000.00 60000.00 120000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #110145

0005 0000915000-N SP   2 EA  35000.00 70000.00 60000.00 120000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #600207

0006 0000915000-N SP   8 EA  10000.00 80000.00 5000.00 40000.00 10000.00  80000.00GENERIC MISCELLANEOUS ITEM (EA)
RIGHT OF WAY ACQUISITION

0007 0000930000-E SP   13 LF  4500.00 58500.00 765.00 9945.00 2000.00  26000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100142

0008 0000930000-E SP   25 LF  685.00 17125.00 535.00 13375.00 2000.00  50000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110145

0009 0000930000-E SP   30 LF  960.00 28800.00 505.00 15150.00 2000.00  60000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600207

0010 0000930000-E SP   10 LF  5800.00 58000.00 1000.00 10000.00 3000.00  30000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100142

0011 0000930000-E SP   22 LF  780.00 17160.00 560.00 12320.00 2000.00  44000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110145

0012 0000930000-E SP   20 LF  1000.00 20000.00 580.00 11600.00 2000.00  40000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600207

0013 0000930000-E SP   50 LF  3300.00 165000.00 4350.00 217500.00 5000.00  250000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #100142

0014 0000930000-E SP   70 LF  3200.00 224000.00 4500.00 315000.00 5000.00  350000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #110145

0015 0000930000-E SP   55 LF  3320.00 182600.00 4350.00 239250.00 5000.00  275000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #600207

0016 0000915000-N SP   2 EA  47000.00 94000.00 60000.00 120000.00 25000.00  50000.00GENERIC MISCELLANEOUS ITEM (EA)
END BENTS STRUCTURE #580312

0017 0000915000-N SP   1 EA  30000.00 30000.00 65000.00 65000.00 30000.00  30000.00GENERIC MISCELLANEOUS ITEM (EA)
INTERIOR BENT CAPS STRUCTURE  #580312

0018 0000930000-E SP   18 LF  1.00 18.00 650.00 11700.00 2000.00  36000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580312

0019 0000930000-E SP   16 LF  1.00 16.00 650.00 10400.00 2000.00  32000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580312

0020 0000930000-E SP   28 LF  5500.00 154000.00 8250.00 231000.00 7000.00  196000.00GENERIC MISCELLANEOUS ITEM (LF)
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #580312



1 BRIDGE IN BUNCOMBE COUNTY, 1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 1 BRIDGE IN MITCHELL COUNTY.

R. E. BURNS & SONS CO., INC.

STATESVILLE,  NC

DANE CONSTRUCTION INC LEE CONSTRUCTION CO OF THE
CAROLINAS, IN

MOORESVILLE,  NC PINEVILLE,  NC

FEB 10, 2022 03:18 PM MITCHELL, MCDOWELL, BURKE, BUNCOMBE 2:00 PM 2 /  2 012

48209.3.1 DEC 21 2021 C204406

TIP NO 0.281 MIB-6011, B-6013, B-6014, B-6016

FED AID NO BRZ-1781(001)

REPLACE FOUR BRIDGES.

0021 0000930000-E SP   110 LF  3300.00 363000.00 4500.00 495000.00 5000.00  550000.00GENERIC MISCELLANEOUS ITEM (LF)
BRIDGE LENGTH STRUCTURE       #580312

0022 0000900000-N SP  Lump Sum    GENERIC MISCELLANEOUS ITEM (LS)
ALETERNATE LUMP SUM BID FOR BRIDGE #580312

 

    TOTAL 4200819.00 TOTAL 5427055.00 TOTAL  6061000.00CONTRACT TOTAL

 

    SUB-TOTAL 4200819.00 SUB-TOTAL 5427055.00 SUB-TOTAL  6061000.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

  **  1  4200819.00   R. E. BURNS & SONS CO., INC.

       ** IMPROPER PROPOSAL FORM

       ** NO FUEL/QUANTITY FORM SUBMITTED

     2  5427055.00   DANE CONSTRUCTION INC

  **  3  6061000.00   LEE CONSTRUCTION CO OF THE CAROLINAS, IN

       ** IMPROPER PROPOSAL FORM

       ** FUEL/QUANTITY FORM BLANK

       
** DENOTES IRREGULAR BID


